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Office of Contracts | Project Delivery Bureau
800 Lincoln Way -- Ames, 1A 50010

Phone: 515-239-1414 FAX: 515-239-1325
E-mail address: dot.contracts@dot.iowa.gov

STATE OF IOWA - Sealed bids will be received by the lowa Department of Transportation (DOT), Office of Contracts, 800 Lincoln Way, Ames, lowa
50010 on April 15, 2014 at 10:00 A.M. CDT for various items of construction and maintenance work.

Plans, specifications and proposal forms for the work may be seen at the Office of Contracts until noon on the day previous to the letting.

Mailed bids are to be sent to the Office of Contracts at the address above. lowa DOT personnel will be available the day prior to the letting and day of
the letting for the dropping off of bids during regular business hours of 7:30 a.m. to 4:30 p.m.

The lowa DOT uses the Bid Express website — www.bix.com - as an official depository for electronic bid submittal. The lowa DOT will ensure this
depository is available for a two-hour period prior to the deadline for submission of bids. If there is an interruption of communications or loss of service
by Bid Express during this two-hour period, the lowa DOT will delay the deadline for bid submissions to allow potential bidders to submit bids.
Instructions will be communicated to potential bidders.

Opening and reading of the bids will be performed at the Office of Contracts after 10:30 A.M. on the day bids are to be received, unless otherwise
specified by the lowa DOT.

All proposals must be filed on the forms furnished by the Office of Contracts, sealed and plainly marked. Proposals containing any reservations not
provided for in the forms furnished will be rejected. The lowa DOT reserves the right to waive technicalities and reject any or all bids.

A proposal guarantee, not less than the amount as set forth in the proposal form, shall be filed with each proposal. The proposal guarantee shall be in the
form of a certified check or credit union certified share draft, cashier's check, money order or bank draft drawn on a solvent bank or credit union.
Certified checks or credit union certified share drafts shall bear an endorsement signed by a responsible official of such bank or credit union as to the
amount certified. Cashier's checks, money orders or bank drafts shall be made payable either to the contracting authority or bidder; and, where made
payable to the bidder, shall contain an unqualified endorsement to the contracting authority signed by the bidder or the bidder’s authorized agent. A
properly completed Proposal Guaranty/Bid Bond (form 131084) or a properly completed Contractor’s Annual Bid Bond (form 650043) may be used in
lieu of the monetary options specified above. Both forms are available from the Office of Contracts.

Per lowa Code section 423.3 (80), the contracting authority will issue an exemption certificate for the purchase or use of building materials, supplies
and equipment used in the performance of the construction contract.

Failure to execute a contract and file an acceptable performance bond and certificate of insurance within 30 days of the approval date for awarding the
contract will be just and sufficient cause for the denial of the award and forfeiture of the proposal guarantee.

The lowa DOT (or other approved contracting authority) hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

On federal-aid projects, where disadvantaged business enterprise (DBE) goals have been established, the bidder is required to complete and submit
form 102115 with the bid documents. On all projects without DBE goals, the contractor must show that affirmative action has been made to seek out
and consider DBEs as potential subcontractors.

Some projects may be listed in multiple proposals (as an individual project or part of a combined package of projects). The contracting authority will
determine which combination of proposals produce the lowest bid for these projects.

A listing of projects open for bids and details for each project will be available to potential bidders and suppliers three weeks prior to the letting date at
www.ia.bidx.com or www.iowadot.gov or by calling the Office of Contracts at 515-239-1414.

Minimum wage rates for all federal-aid projects have been predetermined by the U.S. Secretary of Labor and are set forth in the specifications.
However, this does not apply to projects off the federal-aid highway system. All federal-aid projects are subject to the Contract Work Hours Standards
Act, as amended (title | of Pub. L. 87-581, Aug. 13, 1962, 75 Stat.357) and implementing regulations.

By virtue of statutory authority, a preference will be given to products and provisions grown and coal produced within lowa, and also, a resident bidder
shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state
or foreign country both on projects in which there are no federal funds involved.
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PROJECT DETAIL

BID ORDER NUMBER: 001
COUNTY: ADAIR
PROPOSAL 1ID:
WORK TYPE:
PROPOSAL SECTION(S):
0001 ROADWAY ITEMS

01-C001-082

BRIDGE REPLACEMENT - PPCB

0002 ITEMS FOR A 176"-4 X 24"-6 PRETENSIONED PRESTRESSED

CONCRETE BEAM BRIDGE
DBE GOAL: 2.5%

WORKING DAYS: 110
LATE START DATE:
GUARANTY :

2014/06/02
$37,500.00

PROJECTS INCLUDED:
BROS-C001(82)--8J-01

ROUTE: PINEWOOD AVENUE
OVER NORTH TURKEY CREEK
4.00 EACH APRONS
12.00 EACH BEAMS, PRETENS. PRESTR. CONC.
0.10 ACRE CLEARING & GRUBBING
339.60 CUBIC YD STRUCTURAL CONCRETE
82.00 LINR FT CULVERT PIPE
1.15 ACRE SEEDING & FERTILIZING
934.00 LINR FT SILT FENCE
4,497.00 CuBIC YD EXCAVATION CLASS 10
108.00 CuBIC YD EXCAVATION CLASS 20
157.00 CuBIC YD EXCAVATION CLASS 21
118.00 CUBIC YD EXCAVATION CLASS 22
50.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
325.00 LINR FT PILE, STEEL H, 10 IN.
69,787.00 POUND REINFORCING STEEL
3,272.00 POUND STRUCTURAL STEEL
601.45 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
1,855.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 002
COUNTY: BUTLER
PROPOSAL ID: 12-0147-033
WORK TYPE: BRIDGE REMOVAL

PROPOSAL SECTION(S):
0001 ROADWAY ITEMS
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE:
GUARANTY :

2014/10/13
$12,500.00
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PROJECTS INCLUDED:
BRFN-014-7(33)--39-12
ROUTE: [IOWA 14

www.iowadot.gov

PROJECT DETAIL

AT FORMER UP R.R. OVERHEAD BRIDGE 0.4 MILES N. OF

IA. 3 NEAR ALLISON.

1,125.00 LINR FT SILT FENCE
4,000.00 CuBIC YD EXCAVATION CLASS 10
20.00 CuBIC YD EXCAVATION CLASS 13
4.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
1.00 LUMP SUM REMOVAL OF ASBESTOS
34.00 LINR FT SEWER, STORM
306.30 TON GRANULAR SHOULDERS, TYPE A
7.00 STATION SHOULDER CONSTRUCTION
470.80 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
8.00 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 003
COUNTY: CLAY
PROPOSAL 1D: 21-C021-126
WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):
0001 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 80

LATE START DATE: 2014/06/23
GUARANTY: $25,000.00

PROJECTS INCLUDED:
BRS-C021(126)--60-21
ROUTE: B63

SEC 24-T94-R36W

783.80 CuBIC YD STRUCTURAL CONCRETE
0.95 ACRE MULCHING
0.95 ACRE SEEDING & FERTILIZING
200.00 LINR FT SILT FENCE
5,387.00 CuBIC YD EXCAVATION CLASS 10
119,851.00 POUND REINFORCING STEEL
168.00 TON SURFACING, CRUSHED STONE
BID ORDER NUMBER: 004
COUNTY: CLAY
PROPOSAL ID: 21-0182-108
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 DESIGN NO. 0116; A 150"-0 X 44"-0 CONTINUOUS CONCRETE SLAB

BRIDGE
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0002 ROADWAY ITEMS
"AA"
BID THIS SECTION
"AA"
BID THIS SECTION
NONE

0003 ALTERNATE

0004 ALTERNATE

DBE GOAL:

WORKING DAYS:

110

LATE START DATE:

GUARANTY :

2014705719

$75,000.00

PROJECTS INCLUDED:

BRFN-018-2(108)--39-21
U.S. 18

ROUTE:

www.iowadot.gov

PROJECT DETAIL

OPTION 1: PCC SHOULDER
IF ALTERNATE
OPTION 2: HMA SHOULDER
IF ALTERNATE

"AA® OPTION 1 1S CHOSEN

"AA® OPTION 2 1S CHOSEN

OVER OCHEYEDAN RIVER 2.3 MILES W. OF CO. RD. M27

2
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384.
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715.
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-40
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.00
-30
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-30
.00
.00
-00
1,999.
-40
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70
00
54

13

60
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10

00

00
00
22

EACH
TON
CUBIC YD
LINR FT
ACRE
ACRE
ACRE
SQUARE
ACRE
CUBIC YD
CUBIC YD
CUBIC YD
CUBIC YD
SQ YARD
LINR FT
EACH

SQ YARD
SQ YARD
SQ YARD
LINR FT
LINR FT
LINR FT
SQ YARD
TON

TON
STATION
POUND
POUND
POUND
CUBIC YD
LINR FT
CUBIC YD
STATION

APRONS

SPECIAL BACKFILL

STRUCTURAL CONCRETE

CULVERT PIPE

MULCHING

SEEDING & FERTILIZING

NATIVE GRASS SEEDING

SPECIAL DITCH CONTROL
STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 13
EXCAVATION CLASS 20
EXCAVATION CLASS 21
ENGINEERING FABRIC

GUARDRAIL, FORMED STEEL BEAM
STEEL BEAM GRAIL BARRIER TRANS SECT
PAVEMENT, P.C.C.

LONGITUDINAL GROOVING IN CONCRETE
PAVED SHOULDERS

PILE, STEEL H, 10 IN.

PILE, STEEL H, 14 IN.

RAIL, CONCRETE BARRIER
REMOVAL OF PVMNT/DRIVES/SDWK
REVETMENT

GRANULAR SHOULDERS, TYPE B
SHOULDER FINISHING
REINFORCING STEEL

REINFORCING STEEL, EPOXY COATED
STRUCTURAL STEEL

MODIFIED SUBBASE

SUBDRAIN

TOPSOIL, STRIP/SALVAGE/SPREAD
PAVEMENT MARKINGS
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PROJECT DETAIL

BID ORDER NUMBER: 005
COUNTY: DELAWARE
PROPOSAL ID: 28-C028-084
WORK TYPE:
PROPOSAL SECTION(S):

BRIDGE REPLACEMENT - PPCB

0001 ITEMS FOR A 67"-06 X 30"-06 PRETENTIONED PRESTRESSED

CONCRETE BRIDGE
DBE GOAL: NONE

WORKING DAYS: 65
LATE START DATE:
GUARANTY :

2014/07/21
$25,000.00

PROJECTS INCLUDED:
BROS-C028(84)--8J-28
ROUTE: 310TH AVENUE

HWY 3 SOUTH 0.25 MI OVER A UNNAMED STREAM

IN SECTION 15 OF COLONY TWwWP

5.00 EACH BEAMS, PRETENS. PRESTR. CONC.
0.97 ACRE CLEARING & GRUBBING
139.90 CuBIC YD STRUCTURAL CONCRETE
42 .00 LINR FT CULVERT PIPE
0.97 ACRE MULCHING
0.97 ACRE SEEDING & FERTILIZING
814.00 LINR FT SILT FENCE
0.97 ACRE STABILIZING CROP, SEED & FERT.
600.00 CuBIC YD EXCAVATION CLASS 10
841.00 CuBIC YD EXCAVATION CLASS 13
840.00 SQ YARD ENGINEERING FABRIC
360.00 LINR FT PILE, STEEL H, 10 IN.
942.00 TON REVETMENT
31,303.00 POUND REINFORCING STEEL, EPOXY COATED
1,235.00 POUND STRUCTURAL STEEL
500.00 TON SURFACING, CRUSHED STONE
BID ORDER NUMBER: 006
COUNTY: FREMONT
PROPOSAL ID: 36-C036-066
WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A TWIN 8"-0 X 8"-0 X 84"-0 REINFORCED CONCRETE BOX

CULVERT
DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE:
GUARANTY :

2014/08/25
$25,000.00
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PROJECTS INCLUDED:

BROS-C036(66)--8J-36
215TH STREET
WEST 0.125 MI OF L63

ROUTE:

www.iowadot.gov

PROJECT DETAIL

0.80 ACRE CLEARING & GRUBBING
316.00 CuBIC YD STRUCTURAL CONCRETE
0.80 ACRE MULCHING
0.80 ACRE SEEDING & FERTILIZING
288.00 LINR FT SILT FENCE
2,271.00 CuBIC YD EXCAVATION CLASS 10
1,502.00 CuBIC YD EXCAVATION CLASS 20
52,991.00 POUND REINFORCING STEEL
128.10 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
BID ORDER NUMBER:
COUNTY: JEFFERSON
PROPOSAL ID: 51-C051-052
WORK TYPE: BRIDGE AND APPROACHES - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 188"-10 X 24"-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BROS-C051(52)--3F-51

0002 ROADWAY ITEMS

BROS-C051(52)--3F-51
0003 ITEMS FOR A 80"-0 X 24"-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C051(53)--3F-51

DBE GOAL:

WORKING DAYS:

GUARANTY :

2.5%

110
LATE START DATE:

2014705727

$62,500.00

PROJECTS INCLUDED:

BROS-C051(52)--5F-51

ROUTE: E184

OVER CEDAR CREEK

BROS-C051(53)--5F-51

ROUTE: E196

OVER TRIBUTARY OF CEDAR CREEK

12

1,112

8,824.
.00

238

244 .

.00
1.
504.
2.
2.
.00

10
70
70
70

00

00

EACH
ACRE
CUBIC YD
ACRE
ACRE
LINR FT
CuBIC YD
CUBIC YD
CuBIC YD

BEAMS, PRETENS. PRESTR. CONC.
CLEARING & GRUBBING
STRUCTURAL CONCRETE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20
EXCAVATION CLASS 21
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PROJECT DETAIL

3,045.00 SQ YARD ENGINEERING FABRIC
8.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1,770.00 LINR FT PILE, STEEL H, 10 IN.
780.00 LINR FT PILE, STEEL H, 12 IN.
2,085.00 TON REVETMENT
112,416.00 POUND REINFORCING STEEL
3,168.00 POUND STRUCTURAL STEEL
320.00 TON SURFACING, CRUSHED STONE
2.00 LUMP SUM CONSTRUCTION SURVEY
1,389.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 008
COUNTY: LUCAS
PROPOSAL 1D: 59-0142-034
WORK TYPE: RCB CULVERT NEW - TRIPLE BOX

PROPOSAL SECTION(S):

0001 DESIGN NO. 0115; TRIPLE 127 X 9" X 103"-0 REINFORCED
CONCRETE BOX CULVERT

0002 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 90
LATE START DATE:
GUARANTY :

2014/06/23
$37,500.00

PROJECTS INCLUDED:
BRFN-014-2(34)--39-59
ROUTE: IOWA 14

OVER ENGLISH CREEK 1.5 MILES N. OF CO. RD. S-45

140

2

537
992
1,457
3,069

2,874.
-00
366.
-00
50.
.00
.00
.00
.00
.00

1,800
2

1,910
245

10
82,020
20

2,199.

-00
.00
-00
.00
-50
.00

00

70

60

00

CUBIC YD
ACRE
CUBIC YD
CUBIC YD
LINR FT
CUBIC YD
CUBIC YD
SQ YARD
CUBIC YD
EACH

SQ YARD
TON

TON
STATION
POUND
LINR FT
CUBIC YD

GRANULAR BACKFILL

CLEARING & GRUBBING
STRUCTURAL CONCRETE
EMBANKMENT-IN-PLACE

SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20
ENGINEERING FABRIC
FLOWABLE MORTAR

PATCHES BY COUNT

PATCHES, FULL-DEPTH
REVETMENT

GRANULAR SHOULDERS, TYPE B
SHOULDER CONSTRUCT ION
REINFORCING STEEL
SUBDRAIN, LONGITUDINAL
TOPSOIL, STRIP/SALVAGE/SPREAD
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PROJECT DETAIL

BID ORDER NUMBER:

COUNTY: LUCAS
PROPOSAL 1ID:
WORK TYPE:

59-1237-606
BRIDGE AND APPROACHES - PPCB
PROPOSAL SECTION(S):

0001 ITEMS FOR A 189"-0 X 28"-0 PRETENSIONED PRESTRESSED CONCRETE

BEAM BRIDGE WITH 5*°
0002 ROADWAY ITEMS
2.5%

DBE GOAL:

WORKING DAYS:

GUARANTY :

75
LATE START DATE:

2014/07/14

$50,000.00

PROJECTS INCLUDED:

BRM-1237(606)--8N-59

SIDEWALK

ROUTE: RUSSELL BLVD
IN THE CITY OF CHARITON, OVER UP RR
2.00 EACH APRONS
15.00 EACH BEAMS, PRETENS. PRESTR. CONC.
0.20 ACRE CLEARING & GRUBBING
397.70 CUBIC YD STRUCTURAL CONCRETE
52.00 LINR FT CULVERT PIPE
1.20 ACRE MULCHING
1.20 ACRE SEEDING & FERTILIZING
380.00 LINR FT SILT FENCE
1,448.00 CuBIC YD EXCAVATION CLASS 10
291.00 CuBIC YD EXCAVATION CLASS 20
170.00 SQ YARD ENGINEERING FABRIC
284.00 LINR FT FENCE, CHAIN LINK
960.00 LINR FT PILE, STEEL H, 10 IN.
1,540.00 LINR FT PILE, STEEL H, 14 IN.
479.10 LINR FT RAIL, CONCRETE BARRIER
125.00 TON REVETMENT
24.00 TON GRANULAR SHOULDERS, TYPE B
1.00 STATION SHOULDER CONSTRUCT ION
94,821.00 POUND REINFORCING STEEL, EPOXY COATED
3,695.00 POUND STRUCTURAL STEEL
180.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
645.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 011
COUNTY: MARSHALL
PROPOSAL ID: 64-C064-103
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):
0001 ITEMS FOR A 120"-0 X 30"-0 CONTINUOUS CONCRETE SLAB BRIDGE
DBE GOAL: 2.5%
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PROJECT DETAIL

WORKING DAYS: 55
LATE START DATE: 2014/07/28
GUARANTY : $25,000.00

PROJECTS INCLUDED:

BROS-C064(103)--8J-64

ROUTE: PARKER AVE

OVER NORTH TIMBER CREEK, LOCATED IN THE SW 1/4 OF SEC
22-T83N-R18W IN TIMBER CREEK TWP

293.40 CuBIC YD STRUCTURAL CONCRETE
1,598.00 CuBIC YD EXCAVATION CLASS 10
96.00 CuBIC YD EXCAVATION CLASS 20
422 .00 SQ YARD ENGINEERING FABRIC
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
480.00 LINR FT PILE, STEEL H, 10 IN.
880.00 LINR FT PILE, STEEL H, 12 IN.
342.00 TON REVETMENT
69,946.00 POUND REINFORCING STEEL
225.00 TON SURFACING, CRUSHED STONE

BID ORDER NUMBER: 012

COUNTY: PLYMOUTH

PROPOSAL ID: 75-C075-135

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 130" X 30" CONTINUOUS CONCRETE SLAB BRIDGE
DBE GOAL: 2.5%

WORKING DAYS: 60
LATE START DATE: 2014/07/28
GUARANTY : $25,000.00

PROJECTS INCLUDED:
BROS-C075(135)--8J-75
ROUTE: EVERGREEN AVE
OVER BULL RUN

350.50 CuUBIC YD STRUCTURAL CONCRETE
370.00 LINR FT SILT FENCE
300.00 CUBIC YD EXCAVATION CLASS 10
4400 CuBIC YD EXCAVATION CLASS 20
750.00 SQ YARD ENGINEERING FABRIC
2,280.00 LINR FT PILE, STEEL H, 10 IN.
450.00 TON REVETMENT

76,964 .00 POUND REINFORCING STEEL
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PROJECT DETAIL

BID ORDER NUMBER: 013
COUNTY: POTTAWATTAMIE
PROPOSAL ID: 78-C078-169
WORK TYPE:
PROPOSAL SECTION(S):

BRIDGE AND APPROACHES - PPCB

0001 ITEMS FOR A 176"-4 X 30"-0 PRETENSIONED PRESTRESSED CONCRETE

BEAM BRIDGE
DBE GOAL: 2.5%

WORKING DAYS: 80
LATE START DATE:
GUARANTY :

2014/07/14
$50,000.00

PROJECTS INCLUDED:
BRS-C078(169)--60-78
ROUTE: L66

HIGHWAY #6 N 5.8 MI

8.00 EACH
40.10 TON
15.00 EACH

2.38 ACRE

255.00 CUBIC YD
166.30 LINR FT
2.38 ACRE
2.38 ACRE
1,410.00 LINR FT
8,907.60 CuBIC YD

72.40 CuBIC YD
4.00 EACH
2,096.80 SQ YARD
244 .80 SQ YARD
1,080.00 LINR FT
1,665.00 LINR FT
386.70 LINR FT
2,573.60 SQ YARD
519.00 TON
19.80 STATION
69,134.00 POUND
3,149.00 POUND
1.00 LUMP SUM
3,595.50 CuBIC YD
47.10 STATION

APRONS

SPECIAL BACKFILL

BEAMS, PRETENS. PRESTR. CONC.
CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20

STEEL BEAM GRAIL BARRIER TRANS SECT
PAVEMENT, P.C.C.

PAVED SHOULDERS

PILE, STEEL H, 10 IN.

PILE, STEEL H, 12 IN.

RAIL, CONCRETE BARRIER
REMOVAL OF PVMNT/DRIVES/SDWK
GRANULAR SHOULDERS, TYPE B
SHOULDER CONSTRUCT ION
REINFORCING STEEL, EPOXY COATED
STRUCTURAL STEEL

CONSTRUCTION SURVEY

TOPSOIL, STRIP/SALVAGE/SPREAD
PAVEMENT MARKINGS
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PROJECT DETAIL

BID ORDER NUMBER: 014
COUNTY: POTTAWATTAMIE
PROPOSAL ID: 78-0293-097
WORK TYPE: BRIDGE RPLC - STEEL GIRDER
PROPOSAL SECTION(S):
0001 ROADWAY ITEMS IM-NHS-029-3(97)48--03-78
0002 ALTERNATE "AA" OPTION 1: 7 IN. PCC SHOULDER
BID THIS SECTION IF ALTERNATE "AA®" OPTION 1 IS CHOSEN-(97)
0003 ALTERNATE "AA" OPTION 2: 8 IN. HMA SHOULDER
BID THIS SECTION IF ALTERNATE "AA® OPTION 2 IS CHOSEN-(97)
0004 ALTERNATE "BB" OPTION 1: 8 IN. PCC SHOULDER
BID THIS SECTION IF ALTERNATE *"BB" OPTION 1 IS CHOSEN-(97)
0005 ALTERNATE "BB" OPTION 2: 9 IN. HMA SHOULDER
BID THIS SECTION IF ALTERNATE "BB" OPTION 2 1S CHOSEN-(97)
0006 DESIGN NO. 0313; A 1045" X VAR. CONTINUOUS WELDED GIRDER
BRIDGE - IM-NHS-029-3(98)48--03-78
0007 ROADWAY ITEMS
IM-NHS-029-3(98)48--03-78
0008 DESIGN NO. 0113; A 476"-0 X 42°-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - IM-029-3(99)48--13-78
0009 ROADWAY ITEMS
IM-029-3(99)48--13-78
0010 DESIGN NO. 0213; A 1056"-0 X 38"-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - NHS-029-3(100)48--11-78
0011 ROADWAY ITEMS
NHS-029-3(100)48--11-78
0012 DESIGN NO. 0314; A 1045"-0 X VAR. CONTINUOUS WELDED PLATE
GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78
0013 DESIGN NO. 0414; A 122"-5 X 26"-0 SIMPLE SPAN WELDED PLATE
GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78
0014 ROADWAY ITEMS
IM-NHS-029-3(111)48--03-78
0015 SIGNING ITEMS - IM-NHS-029-3(128)48--03-78
DBE GOAL: 2.5%

COMPLETION DATE: 2015/10/02
GUARANTY : $3,500,000.00

PROJECTS INCLUDED:
IM-NHS-029-3(111)48--03-78

ROUTE: 1-29

IN THE CITY OF COUNCIL BLUFFS ON 1-29 SB OVER MOSQUITO CREEK
AND RELOCATED BNFS/CBEC R.R.

IM-NHS-029-3(128)48--03-78

ROUTE: 1-29

IN THE CITY OF COUNCIL BLUFFS FR. E. OF INDIAN CREEK E TO E
OF MADISON AVE. AND S. ON 1-29 TO 1.3 MI. S. OF IA. 92/275
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PROJECT DETAIL

IM-NHS-029-3(97)48--03-78
ROUTE: 1-29
IN THE CITY OF COUNCIL BLUFFS AT THE 1-29/US 275 INTERCHANGE

IM-NHS-029-3(98)48--03-78

ROUTE: 1-29

IN THE CITY OF COUNCIL BLUFFS ON 1-29 NB OVER MOSQUITO CREEK
AND RELOCATED BNSF/CBEC R.R.

IM-029-3(99)48--13-78

ROUTE: 1-29

IN THE CITY OF COUNCIL BLUFFS AT NB US 275/WB IA. 92
OVER 1-29

NHS-029-3(100)48--11-78

ROUTE: 1-29

IN THE CITY OF COUNCIL BLUFFS ON WB IA 92 OVER MOSQUITO
CREEK

27.00 EACH APRONS
103,028.00 CUBIC YD GRANULAR BACKFILL
69.00 EACH BEAMS, PRETENS. PRESTR. CONC.
311.00 UNITS CLEARING & GRUBBING
10,980.10 CuBIC YD STRUCTURAL CONCRETE
1,636.00 LINR FT CULVERT PIPE
949.00 CuBIC YD EMBANKMENT-IN-PLACE
88.00 ACRE MOWING
38.70 ACRE MULCHING
29.40 ACRE SEEDING & FERTILIZING
23,787.60 LINR FT SILT FENCE
4400 ACRE STABILIZING CROP, SEED & FERT.
453,286.00 CUBIC YD EXCAVATION CLASS 10
2,031.60 CuBIC YD EXCAVATION CLASS 13
2,330.80 CuBIC YD EXCAVATION CLASS 20
14,354.00 SQ YARD ENGINEERING FABRIC
862.10 LINR FT FENCE, CHAIN LINK
112.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
12.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
47.60 CuUBIC YD FLOWABLE MORTAR
119.70 SQ YARD PAVEMENT SCARIFICATION
236.60 SQ YARD PAVEMENT, P.C.C.
26,916.50 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
773.70 SQ YARD PAVED SHOULDERS
9,790.00 LINR FT PILE, STEEL H, 14 IN.
7,712.20 LINR FT RAIL, CONCRETE BARRIER
180.00 LINR FT RAIL, METAL
23,839.40 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
8,829.80 TON REVETMENT
1,555.00 LINR FT SEWER, STORM
105.90 STATION SHOULDER CONSTRUCTION
545.20 SQ YARD RECREATION TRAIL, P.C.C.
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2,620,769.00 POUND REINFORCING STEEL
2,446,639.00 POUND REINFORCING STEEL, EPOXY COATED
9,335,228.00 POUND STRUCTURAL STEEL
725.60 CuBIC YD MODIFIED SUBBASE
260.00 LINR FT SUBDRAIN
660.00 TON SURFACING, CRUSHED STONE
7.00 LUMP SUM CONSTRUCTION SURVEY
11,325.00 LINR FT TEMP. BARRIER RAIL
2.00 EACH TEMP. TRAFFIC SIGNALS
36,763.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
85,451.00 SQ FT RETAINING WALL
5.00 EACH CONCRETE FOOTINGS FOR SIGNS
2.00 EACH OVERHEAD SIGN SUPPORT STRUCTURE
488.87 STATION PAVEMENT MARKINGS
292.00 LINR FT POSTS, WOOD, FOR SIGNS
126.50 LINR FT POSTS, METAL, FOR SIGNS
735.00 SQ FT SIGNS, TYPE B
BID ORDER NUMBER: 015
COUNTY: SI0UX
PROPOSAL ID: 84-C084-148
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):
0001 ITEMS FOR A 90" X 30" CONTINUOUS CONCRETE SLAB BRIDGE
DBE GOAL: NONE

WORKING DAYS: 60
LATE START DATE:
GUARANTY :

2014708704
$25,000.00

PROJECTS INCLUDED:
BROS-C084(148)--8J-84
ROUTE: INDIAN AVENUE
1 3/4 MILES NORTH OF IOWA 10

215.30 CuBIC YD STRUCTURAL CONCRETE

601.00 CuBIC YD EXCAVATION CLASS 10

38.00 CuBIC YD EXCAVATION CLASS 20

4_00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1,680.00 LINR FT PILE, STEEL H, 10 IN.
4,818.00 POUND REINFORCING STEEL
47,532.00 POUND REINFORCING STEEL, EPOXY COATED

BID ORDER NUMBER: 016
COUNTY: UNION
PROPOSAL 1D: 88-C088-048
WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A TWIN 10" X 8" X 164" REINFORCED CONCRETE BOX
FM-C088(45)--55-88

0002 ITEMS FOR A TWIN 10" X 10" X 164" REINFORCED CONCRETE BOX
FM-C088(48)--55-88
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DBE GOAL: NONE
WORKING DAYS: 110
LATE START DATE:
GUARANTY :

2014/05/19
$100,000.00

PROJECTS INCLUDED:

FM-C088(45)--55-88

ROUTE: H17

H17: FROM STRAWBERRY LN. TO UMBRELLA AVE.

FM-C088(48)--55-88
ROUTE: H17
H17: FROM REDWOOD LN. TO STRAWBERRY LN.

10.00 EACH APRONS
4.38 ACRE CLEARING & GRUBBING
2,161.50 UNITS CLEARING & GRUBBING
1,236.30 CuBIC YD STRUCTURAL CONCRETE
916.00 LINR FT CULVERT PIPE
27.40 ACRE MULCHING
27.40 ACRE SEEDING & FERTILIZING
12,288.50 LINR FT SILT FENCE
891.13 SQUARE SPECIAL DITCH CONTROL
120,767.00 CuBIC YD EXCAVATION CLASS 10
6,475.00 CUBIC YD EXCAVATION CLASS 20
847.30 SQ YARD ENGINEERING FABRIC
194,488.00 STA YARD OVERHAUL
829.00 TON REVETMENT
148,761.98 POUND REINFORCING STEEL
150.00 LINR FT SUBDRAIN
3,573.00 TON SURFACING, CRUSHED STONE
10,903.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: WOODBURY
PROPOSAL ID: 97-0296-196-A
WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 DESIGN NO. 0111; 585"-0 X 61"-4 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE IM-NHS-029-6(196)147--03-97

0002 ROADWAY ITEMS
IM-NHS-029-6(196)147--03-97

0003 DESIGN NO. 2411; 5°-0 X 5°"-0 REINFORCED CONCRETE BOX CULVERT
IM-NHS-029-6(227)147--03-97

0004 INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT

0005 NO EXCUSE ROAD OPENING BONUSES FOR THE CONTRACT

DBE GOAL: NONE

WORKING DAYS: 10
SPECIFIED START DATE:
GUARANTY :

2014706709
$500,000.00



é@I0OWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN

www.iowadot.gov

PROJECT DETAIL

PROJECTS INCLUDED:
IM-NHS-029-6(196)147--03-97

ROUTE: 1-29

IN THE CITY OF SIOUX CITY OVER BACON CREEK
3.0 MILES N. OF US 75 (SBL)

IM-NHS-029-6(227)147--03-97
ROUTE: 1-29
IN THE CITY OF SIOUX CITY JUST S. OF BACON CREEK

27.30 TON ASPHALT BINDER
496.40 TON HOT MIX ASPHALT
250.00 TON GRANULAR BACKFILL
4,094 .80 TON SPECIAL BACKFILL
48.00 EACH BEAMS, PRETENS. PRESTR. CONC.
1.00 ACRE CLEARING & GRUBBING
1,899.30 CuBIC YD STRUCTURAL CONCRETE
1.50 ACRE MULCHING
1.50 ACRE SEEDING & FERTILIZING
1,575.00 LINR FT SILT FENCE
1.50 ACRE STABILIZING CROP, SEED & FERT.
1,910.00 CuBIC YD EXCAVATION CLASS 10
1,621.60 CUBIC YD EXCAVATION CLASS 13
418.00 CuBIC YD EXCAVATION CLASS 20
55.00 LINR FT FENCE, CHAIN LINK
1.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
1,282.30 SQ YARD PAVEMENT SCARIFICATION
4,561.50 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
111.20 SQ YARD PAVED SHOULDERS
5,715.00 LINR FT PILE, STEEL H, 10 IN.
1,194.00 LINR FT RAIL, CONCRETE BARRIER
44 .00 LINR FT RAIL, METAL
5,792.10 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
27.53 STATION SHOULDER CONSTRUCT ION
527,448 .00 POUND REINFORCING STEEL
323,662.00 POUND REINFORCING STEEL, EPOXY COATED
26,542.00 POUND STRUCTURAL STEEL
55.60 CuBIC YD MODIFIED SUBBASE
1.00 LUMP SUM CONSTRUCTION SURVEY
6,250.00 LINR FT TEMP. BARRIER RAIL
24.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
461.00 SQ FT RETAINING WALL
20.00 LINR FT ELECTRICAL CURCUITS
1.00 EACH HANDHOLE
699.13 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 101

COUNTY: ALLAMAKEE

PROPOSAL ID: 03-C003-054

WORK TYPE: PCC OVERLAY - UNBONDED
DBE GOAL: NONE
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WORKING DAYS: 85
LATE START DATE:
GUARANTY :

2014705719
$125,000.00

PROJECTS INCLUDED:
STP-S-C003(54)--5E-03

ROUTE: W60

FROM A52 TO LIDDIARD BOTTOMS ROAD

60.00 EACH APRONS
12.96 TON ASPHALT BINDER
213.00 TON HOT MIX ASPHALT
760.00 LINR FT CULVERT PIPE
20.00 LINR FT CULVERT, PRECAST
20.88 ACRE MULCHING
20.88 ACRE SEEDING & FERTILIZING
5,065.00 LINR FT SILT FENCE
20.88 ACRE STABILIZING CROP, SEED & FERT.
25,863.50 CuBIC YD EXCAVATION CLASS 13
100.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
10,712.00 CUBIC YD PAVEMENT, P.C.C. (FURNISH ONLY)
47,901.00 SQ YARD PAVEMENT, P.C.C. (PLACE ONLY)
2,215.00 SQ YARD PAVEMENT, P.C.C.
1,332.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
770.00 TON REVETMENT
12,184.00 TON GRANULAR SHOULDERS, TYPE B
250.40 STATION SHOULDER FINISHING
351.00 CuBIC YD MODIFIED SUBBASE
1,216.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
8,101.50 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
235.61 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: BLACK HAWK
PROPOSAL ID: 07-8155-731
WORK TYPE: PCC PAVEMENT - GRADE/REPLACE
DBE GOAL: 2.5%
WORKING DAYS: 240
LATE START DATE: 2014/05/19

GUARANTY:

$375,000.00

PROJECTS INCLUDED:

STP-U-8155(731)--70-07

ROUTE: KIMBALL AVENUE
IN THE CITY OF WATERLOO TOWER PARK DR. TO ACADIA ST.
2.00 EACH APRONS
220.50 TON ASPHALT BINDER
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3,784.10 TON HOT MIX ASPHALT
24.90 TON CALCIUM CHLORIDE, SURFACE APPLY
194.00 UNITS CLEARING & GRUBBING
496.00 LINR FT CULVERT, PRECAST
3,717.00 LINR FT CURB & GUTTER P.C.C.
958.30 SQ YARD DRIVES, P.C.C.
3.70 ACRE SEEDING & FERTILIZING
3,285.00 LINR FT SILT FENCE
12,840.00 CuBIC YD EXCAVATION CLASS 10
170.00 LINR FT FENCE, CHAIN LINK
87.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
622.80 SQ YARD MEDIAN, P.C.C.
4.00 EACH PATCHES BY COUNT
47.20 SQ YARD PATCHES, FULL-DEPTH
37,364 .40 SQ YARD PAVEMENT, P.C.C.
76.00 LINR FT RAIL, METAL
36,731.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
797.00 LINR FT SEWER SANITARY
5,600.00 LINR FT SEWER, STORM
332.60 TON GRANULAR SHOULDERS, TYPE B
19.52 STATION SHOULDER CONSTRUCT ION
129.24 STATION SHOULDER FINISHING
1,531.90 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION
8,175.90 CuBIC YD MODIFIED SUBBASE
11,630.00 LINR FT SUBDRAIN, LONGITUDINAL
173.20 TON SURFACING, CRUSHED STONE
5,320.00 LINR FT TEMP. BARRIER RAIL
5.00 EACH TEMP. TRAFFIC SIGNALS
2,740.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
107.50 CUBIC YD RETAINING WALL
2,773.00 SQ FT RETAINING WALL
459.97 STATION PAVEMENT MARKINGS
325.00 LINR FT POSTS, METAL, FOR SIGNS
551.00 SQ FT SIGNS, TYPE A
BID ORDER NUMBER: 103
COUNTY: CEDAR
PROPOSAL ID: 16-0808-273
WORK TYPE: PCC PAVEMENT - GRADE/REPLACE
DBE GOAL: 2.5%

WORKING DAYS: 100
LATE START DATE:
GUARANTY :

2014/05/19
$375,000.00

PROJECTS INCLUDED:
IMX-080-8(269)269--02-16
ROUTE: 1-80

REST AREA 1 MILE W. OF E. JCT.

1A.

38(EBL)
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IMX-080-8(273)269--02-16

1-80
REST AREA 1 MILE W. OF E. JCT.
7.00 EACH
18,650.00 TON
3,503.00 TON
4.20 ACRE
83.10 CUBIC YD
96.00 LINR FT
54,051.00 CUBIC YD
12.50 ACRE
14.00 ACRE
12,260.00 LINR FT
129.00 SQUARE
46.40 SQUARE
14.00 ACRE
43,343.00 CUBIC YD
332.00 CUBIC YD
1,695.00 SQ YARD
765.00 LINR FT
590.00 LINR FT
1.00 EACH
14.00 EACH
30,972.60 SQ YARD
6,316.70 SQ YARD
38,769.00 SQ YARD
250.00 TON
1,447.00 LINR FT
98.30 STATION
54.20 STATION
882.00 SQ YARD
11,804.00 POUND
12,130.40 CUBIC YD
7,356.00 LINR FT
6,876.00 LINR FT
512.50 LINR FT
12,196.00 CUBIC YD
13,440.00 SQ FT
3,940.00 LINR FT
23.00 EACH
16.00 EACH
4.00 EACH
808.29 STATION
637.00 LINR FT
32.00 SQ FT
72.00 SQ FT

www.iowadot.gov

PROJECT DETAIL

IA. 38(WBL)

APRONS

GRANULAR BACKFILL

SPECIAL BACKFILL

CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE
EMBANKMENT-IN-PLACE
MULCHING

SEEDING & FERTILIZING

SILT FENCE

SODDING

SPECIAL DITCH CONTROL
STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 20
ENGINEERING FABRIC

FENCE, CHAIN LINK

FENCE, FIELD

FIELD LABORATORY/OFFICE
INTAKES & MANHOLES/UTILITY ACCESS
PAVEMENT, P.C.C.

PAVED SHOULDERS

REMOVAL OF PVMNT/DRIVES/SDWK
REVETMENT

SEWER, STORM

SHOULDER CONSTRUCTION
SHOULDER FINISHING
SIDEWALK, P.C.C.
REINFORCING STEEL

MODIFIED SUBBASE

SUBDRAIN

SUBDRAIN, LONGITUDINAL
TEMP. BARRIER RAIL

TOPSOIL, STRIP/SALVAGE/SPREAD
RETAINING WALL

ELECTRICAL CURCUITS
HANDHOLE

LIGHTING POLES

CONCRETE FOOTINGS FOR SIGNS
PAVEMENT MARKINGS

POSTS, METAL, FOR SIGNS
SIGNS, TYPE A

SIGNS, TYPE B
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BID ORDER NUMBER:
COUNTY: JOHNSON
PROPOSAL ID: 52-5557-617
WORK TYPE:
DBE GOAL:

105

2.5%

WORKING DAYS: 130

LATE START DATE: 2014/05/19

GUARANTY : $250,000.00
PROJECTS INCLUDED:
STP-U-5557(617)--70-52
ROUTE: W60
IN THE CITY OF NORTH LIBERTY FROM
19.00 EACH
143.00 TON
2,375.00 TON
3.00 UNITS
10.00 CUBIC YD
32.00 LINR FT
890.00 SQ YARD
6.30 ACRE
3,905.00 LINR FT
6.30 ACRE
7,380.00 CUBIC YD
40.00 CUBIC YD
3,350.00 SQ YARD
47 .00 EACH
9,825.00 SQ YARD
28,775.00 SQ YARD
25,115.00 SQ YARD
3,609.00 LINR FT
305.00 LINR FT
450.00 TON
7.00 STATION
4,775.00 SQ YARD
1.00 LUMP SUM
590.00 POUND
5,300.00 CUBIC YD
6,533.00 LINR FT
2.00 EACH
4,760.00 CUBIC YD
11.00 EACH
407.00 STATION
619.50 LINR FT
391.00 SQ FT
63.00 EACH
36.00 EACH

PCC PAVEMENT - GRADE/REPLACE

PENN ST TO 230TH ST

APRONS

ASPHALT BINDER

HOT MIX ASPHALT

CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE

DRIVES, P.C.C.

SEEDING & FERTILIZING

SILT FENCE

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 20
ENGINEERING FABRIC

INTAKES & MANHOLES/UTILITY ACCESS
PAVEMENT SCARIFICATION
PAVEMENT, P.C.C.

REMOVAL OF PVMNT/DRIVES/SDWK
SEWER, STORM

WATER MAIN

GRANULAR SHOULDERS, TYPE A
SHOULDER FINISHING

SIDEWALK, P.C.C.

TRAFFIC SIGNALIZATION
REINFORCING STEEL

MODIFIED SUBBASE

SUBDRAIN, LONGITUDINAL

TEMP. TRAFFIC SIGNALS
TOPSOIL, STRIP/SALVAGE/SPREAD
HANDHOLE

PAVEMENT MARKINGS

POSTS, METAL, FOR SIGNS
SIGNS, TYPE A

SHRUBS

TREES
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BID ORDER NUMBER:
COUNTY: MITCHELL
PROPOSAL 1ID:
WORK TYPE:
DBE GOAL:

106

NONE

WORKING DAYS: 25

66-C066-059
BRIDGE APPROACH REPAIR

LATE START DATE: 2014/09/01
GUARANTY : $12,500.00
PROJECTS INCLUDED:

ER-C066(059)--58-66
ROUTE:

MULTIPLE ROUTES

LOCATION 1: HIGHWAY 105 LOCATION 2: T46

640.00 CUBIC YD EXCAVATION CLASS 10
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
100.00 SQ YARD PAVED SHOULDERS
468.89 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
2.00 EACH TEMP. TRAFFIC SIGNALS
38.94 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 107
COUNTY: MONTGOMERY
PROPOSAL ID: 69-6360-617
WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE
WORKING DAYS: 20
APPROXIMATE START DATE: 2014/06/23
GUARANTY : $4,000.00
PROJECTS INCLUDED:

STP-E-6360(617)--8V-69
ROUTE:

AMERICAN DISCOVERY

IN THE CITY OF RED OAK, FROM 4TH STREET TO 8TH STREET

24.00
0.50
0.50
70.00
235.00
7.00
25.40
1,131.60
275.00

35.00

LINR FT
ACRE
ACRE
LINR FT
CUBIC YD
SQ YARD
STATION
SQ YARD
CUBIC YD
SQ FT

CURB & GUTTER P.C.C.

MULCHING

SEEDING & FERTILIZING

SILT FENCE

EXCAVATION CLASS 10

REMOVAL OF PVMNT/DRIVES/SDWK
SHOULDER FINISHING

RECREATION TRAIL, P.C.C.
TOPSOIL, STRIP/SALVAGE/SPREAD
SIGNS, TYPE A
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BID ORDER NUMBER: 108

COUNTY: POLK

PROPOSAL ID: 77-3125-611

WORK TYPE: PCC PAVEMENT - GRADE/REPLACE
DBE GOAL: 2.5%

WORKING DAYS: 80
LATE START DATE: 2014/07/07
GUARANTY : $100,000.00

PROJECTS INCLUDED:
STP-U-3125(611)--70-77

ROUTE: SE 19THH STREET

IN THE CITY OF GRIMES, FROM HWY 141 EAST

0.5 MILES
2.00 EACH APRONS
2,326.00 TON SPECIAL BACKFILL
12.00 ACRE CLEARING & GRUBBING
316.70 SQ YARD DRIVES, P.C.C.
6.00 ACRE SEEDING & FERTILIZING
3,580.00 LINR FT SILT FENCE
13,168.00 CUBIC YD EXCAVATION CLASS 10
20.00 SQ YARD ENGINEERING FABRIC
23.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
67.00 SQ YARD MEDIAN, P.C.C.
19,476.30 SQ YARD PAVEMENT, P.C.C.
8,073.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
50.00 TON REVETMENT
2,683.00 LINR FT SEWER, STORM
490.00 LINR FT WATER MAIN
103.00 STATION SHOULDER FINISHING
2,505.70 SQ YARD RECREATION TRAIL, P.C.C.
3,830.00 CuBIC YD MODIFIED SUBBASE
3,513.00 LINR FT SUBDRAIN
300.00 TON SURFACING, CRUSHED STONE
5,750.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
96.00 STATION PAVEMENT MARKINGS
123.00 SQ FT SIGNS, TYPE A

BID ORDER NUMBER: 109

COUNTY: POLK

PROPOSAL ID: 77-7875-642

WORK TYPE: PCC PAVEMENT WIDENING
DBE GOAL: 2.5%

WORKING DAYS: 90
LATE START DATE: 2014/05/19
GUARANTY : $100,000.00
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PROJECTS INCLUDED:
STP-A-7875(642)--86-77

ROUTE: URBANDALE DRIVE

IN THE CITY OF URBANDALE, MEREDITH DRIVE AND NW URBANDALE
DRIVE: INTERSECTION IMPROVEMENTS

156.00 TON ASPHALT BINDER
2,600.00 TON HOT MIX ASPHALT
581.00 UNITS CLEARING & GRUBBING
3,007.00 CuBIC YD COMPACTION WITH M & D CONTROL
230.00 SQ YARD DRIVES, P.C.C.
1.00 ACRE SEEDING & FERTILIZING
2,620.00 LINR FT SILT FENCE
89.00 SQUARE SODDING
1.00 ACRE STABILIZING CROP, SEED & FERT.
4,116.00 CuBIC YD EXCAVATION CLASS 10
14.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
214.00 SQ YARD MEDIAN, P.C.C.
94 .00 EACH PATCHES BY COUNT
173.00 SQ YARD PATCHES, FULL-DEPTH
577.00 SQ YARD PATCHES, PARTIAL-DEPTH
7,883.00 SQ YARD PAVEMENT, P.C.C.
5,431.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
180.00 LINR FT SEWER, STORM
117.00 LINR FT WATER MAIN
29.00 STATION SHOULDER FINISHING
365.00 SQ YARD RECREATION TRAIL, P.C.C.
536.00 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION
784.00 LINR FT SUBDRAIN
1.00 LUMP SUM CONSTRUCTION SURVEY
1.00 EACH TEMP. TRAFFIC SIGNALS
1,722.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
2,424.00 SQ FT RETAINING WALL
207.00 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 110

COUNTY: WARREN

PROPOSAL ID: 91-3680-616

WORK TYPE: PCC PAVEMENT - GRADE/REPLACE
DBE GOAL: 2.5%

WORKING DAYS: 120
LATE START DATE: 2014/05/19
GUARANTY : $200,000.00

PROJECTS INCLUDED:

STP-U-3680(616)--70-91

ROUTE: U.S. 65

IN THE CITY OF INDIANOLA, FROM SOUTH OF HILLCREST
AVENUE TO NORTH OF HOOVER STREET
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EACH
TON

TON

TON

LINR FT
LINR FT
SQ YARD
ACRE
ACRE
LINR FT
SQUARE
ACRE
CUBIC YD
EACH

SQ YARD
CUBIC YD
SQ YARD
SQ YARD
SQ YARD
SQ YARD
LINR FT
LINR FT
TON
STATION
SQ YARD
LUMP SUM
CUBIC YD
LINR FT
LUMP SUM
LINR FT
CUBIC YD
STATION
LINR FT
SQ FT

www.iowadot.gov

PROJECT DETAIL

APRONS

ASPHALT BINDER

HOT MIX ASPHALT

SPECIAL BACKFILL

CULVERT PIPE

CURB & GUTTER P.C.C.

DRIVES, P.C.C.

MULCHING

SEEDING & FERTILIZING

SILT FENCE

SPECIAL DITCH CONTROL
STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10

INTAKES & MANHOLES/UTILITY ACCESS
MEDIAN, P.C.C.

FLOWABLE MORTAR

PAVEMENT SCARIFICATION
PAVEMENT, P.C.C.

PAVED SHOULDERS

REMOVAL OF PVMNT/DRIVES/SDWK
SEWER SANITARY

SEWER, STORM

GRANULAR SHOULDERS, TYPE A
SHOULDER FINISHING
RECREATION TRAIL, P.C.C.
TRAFFIC SIGNALIZATION
MODIFIED SUBBASE

SUBDRAIN, LONGITUDINAL
CONSTRUCTION SURVEY

TEMP. BARRIER RAIL

TOPSOIL, STRIP/SALVAGE/SPREAD
PAVEMENT MARKINGS

POSTS, WOOD, FOR SIGNS
SIGNS, TYPE A

BID ORDER NUMBER:

COUNTY: BUENA VISTA

PROPOSAL 1D: 11-C011-091
WORK TYPE: HMA RESURFACING

DBE GOAL: NONE

WORKING DAYS:

GUARANTY :

80
LATE START DATE:

2014/06/16

$200,000.00

PROJECTS INCLUDED:

FM-C011(102)--55-11

ROUTE: 230TH AVE

FROM COUNTY ROAD C49 NORTH TO

IOWA HIGHWAY 3
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SMARTER I SIMPLER I CUSTOMER DRIVEN

LFM-R-1378--7X-11
ROUTE: 200TH AVE

www.iowadot.gov

PROJECT DETAIL

FROM 625TH ST. NORTH TO COUNTY ROAD C49

STP-S-C011(91)--5E-11

ROUTE: C13

FROM COUNTY RD. M36 EAST TO 280 FT WEST OF US HIGHWAY 71

2,956.00
47,213.00
60,754.22

20.83
20.83
60.00
920.60
1,600.00
5.00
1,000.00
522.22
1,518.42
1,897.48

TON
TON

SQ YARD
ACRE
ACRE
CUBIC YD
CUBIC YD
LINR FT
EACH

SQ YARD
SQ YARD
STATION
STATION

ASPHALT BINDER

HOT MIX ASPHALT
CRACKING & SEATING OF PVMNT
MULCHING

SEEDING & FERTILIZING
EXCAVATION CLASS 12
EXCAVATION CLASS 13
GUARDRAIL, CABLE
PATCHES BY COUNT
PATCHES, FULL-DEPTH
PAVEMENT SCARIFICATION
SHOULDER CONSTRUCT ION
PAVEMENT MARKINGS

BID ORDER NUMBER:
COUNTY: FREMONT

152

PROPOSAL 1ID: 36-C036-069
WORK TYPE: HMA PAVEMENT - NEW

DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE:

2014/09/01

GUARANTY : $75,000.00

PROJECTS INCLUDED:

FM-C036(69)--55-36
ROUTE: BLUFF ROAD

L44: FROM HAMBURG CITY LIMITS TO HWY 2

1,100.00 TON ASPHALT BINDER
18,350.00 TON HOT MIX ASPHALT
210.00 TON GRANULAR SHOULDERS, TYPE B
1,354.00 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 154

COUNTY: 10WA

PROPOSAL ID: 48-C048-066

WORK TYPE: HMA RESURFACING WITH

DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE:

2014709729

GUARANTY : $25,000.00

MILLING
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PROJECT DETAIL

PROJECTS INCLUDED:
FM-C048(66)--55-48
ROUTE: V36

ON V36: VICTOR TO U.S. 6

244 .00 TON ASPHALT BINDER

4,063.00 TON HOT MIX ASPHALT

1,377.00 TON CHOKE STONE BASE

1,726.00 TON MACADAM STONE BASE

9,017.00 SQ YARD CRACKING & SEATING OF PVMNT
799.00 CuBIC YD EXCAVATION CLASS 13

1,956.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK

1,038.00 TON GRANULAR SHOULDERS, TYPE B
100.00 TON SURFACING, CRUSHED STONE
130.00 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 155

COUNTY: JEFFERSON

PROPOSAL ID: 51-C051-063

WORK TYPE: HMA PAVEMENT - REPLACE
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2014/09/22
GUARANTY : $50,000.00

PROJECTS INCLUDED:
FM-C051(63)--55-51

ROUTE: W21

STATE HIGHWAY 1 TO PLEASANT PLAIN RD. (COUNTY ROAD W21)

490.00 TON ASPHALT BINDER
8,300.00 TON HOT MIX ASPHALT
159.00 CuBIC YD EXCAVATION CLASS 10
1,200.00 TON GRANULAR SHOULDERS, TYPE B
300.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
281.54 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 156

COUNTY: JOHNSON

PROPOSAL ID: 52-C052-095

WORK TYPE: HMA RESURFC/COLD IN-PLC RECYCL
DBE GOAL: NONE

WORKING DAYS: 80
LATE START DATE: 2014/05/19
GUARANTY : $125,000.00
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PROJECT DETAIL

PROJECTS INCLUDED:
FM-C052(95)--55-52

ROUTE: VARIOUS JOHNSON CO.

F28: FROM PENN ST. TO WEST OF CHAEL DRIVE

4.50 TON COVER AGGREGATE
49.00 EACH APRONS
890.00 TON ASPHALT BINDER
14,100.00 TON HOT MIX ASPHALT
41,466.10 SQ YARD HMA, IN PLACE (RECYCLED)
115.00 GALLON BINDER BITUMEN
1.30 ACRE CLEARING & GRUBBING
1,154.00 LINR FT CULVERT PIPE
26.00 SQ YARD DRIVES, HMA
10.30 ACRE SEEDING & FERTILIZING
12,316.00 LINR FT SILT FENCE
8.80 ACRE STABILIZING CROP, SEED & FERT.
6,790.00 CuBIC YD EXCAVATION CLASS 10
4,693.00 CuBIC YD EXCAVATION CLASS 13
1.00 CuBIC YD EXCAVATION CLASS 20
2.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
620.00 SQ YARD PAVEMENT, P.C.C.
1,093.70 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
285.00 LINR FT SEWER, STORM
304.00 STATION SHOULDER CONSTRUCT ION
165.00 SQ YARD RECREATION TRAIL, P.C.C.
240.00 SQ YARD SIDEWALK, P.C.C.
1,650.00 CuBIC YD MODIFIED SUBBASE
950.00 LINR FT SUBDRAIN, LONGITUDINAL
438.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
7,200.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
1,881.50 STATION PAVEMENT MARKINGS
129.00 LINR FT POSTS, METAL, FOR SIGNS
83.00 SQ FT SIGNS, TYPE A

BID ORDER NUMBER: 158

COUNTY: KOSSUTH

PROPOSAL ID: 55-C055-146

WORK TYPE: HMA RESURFC/COLD IN-PLC RECYCL
DBE GOAL: NONE

WORKING DAYS: 100
LATE START DATE: 2014/05/19
GUARANTY : $375,000.00

PROJECTS INCLUDED:
FM-C055(144)--55-55
ROUTE: B-19

BURT E 11.4 MI TO R-14
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FM-C055(145)--55-55
ROUTE: C-12
LUVERNE CITY LIMITS E 5 MI TO

LFM-RS14(3)--7X-55

www.iowadot.gov

PROJECT DETAIL

1A 17

ASPHALT BINDER

HOT MIX ASPHALT

IN PLACE (RECYCLED)
PAVEMENT SCARIFICATION
GRANULAR SHOULDERS, TYPE B
PAVEMENT MARKINGS

ROUTE: B-14
P20 E 8 Ml TO US 169
STP-S-C055(146)--5E-55
ROUTE: B-63
IA 15 E 11 MI TO US 169
4,076.00 TON
58,248.00 TON
139,859.00 SQ YARD HVA,
142,361.00 SQ YARD
22,677.00 TON
4,626.07 STATION
BID ORDER NUMBER: 160
COUNTY: POCAHONTAS
PROPOSAL ID: 76-0033-052
WORK TYPE: HMA RESURFACING WITH MILLING
DBE GOAL: 2.5%
WORKING DAYS: 120
LATE START DATE: 2014/05/19

GUARANTY : $375,000.00
PROJECTS INCLUDED:
MP-015-3(710)10--76-76
ROUTE: IOWA 15

THREE MILES NORTH OF ROLFE.

NHSX-003-3(52)--3H-76

ROUTE: IOWA 3
FROM JCT. IA. 4 IN POCAHONTAS E.
S. GILMORE ST. IN GILMORE CITY
3,567.30 TON
1,212.20 GALLON
59,005.08 TON
142.80 TON
248.00 UNITS
222 .50 LINR FT
50.00 CUBIC YD
450.00 LINR FT
7,420.20 CUBIC YD
50.00 LINR FT
4.00 EACH
8.30 SQ YARD

TO JUST E. OF

ASPHALT BINDER

ASPHALT EMULSION, FOG SEAL
HOT MIX ASPHALT

SPECIAL BACKFILL

CLEARING & GRUBBING

CURB & GUTTER P.C.C.
EMBANKMENT-IN-PLACE

SILT FENCE

EXCAVATION CLASS 13
GUARDRAIL, FORMED STEEL BEAM

STEEL BEAM GRAIL BARRIER TRANS SECT

MEDIAN, P.C.C.
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PROJECT DETAIL

10.50 CUBIC YD FLOWABLE MORTAR
322.00 EACH PATCHES BY COUNT
3,072.30 SQ YARD PATCHES, FULL-DEPTH
25,277.40 TON PAVEMENT SCARIFICATION
721.10 SQ YARD PAVED SHOULDERS
111.00 LINR FT RAIL, CONCRETE BARRIER
604.70 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
9,358.40 TON GRANULAR SHOULDERS, TYPE B
4._00 STATION SHOULDER CONSTRUCT ION
36.20 SQ YARD SIDEWALK, P.C.C.
89.30 CuBIC YD MODIFIED SUBBASE
825.00 LINR FT TEMP. BARRIER RAIL
1.00 EACH TEMP. TRAFFIC SIGNALS
6,120.00 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 161

COUNTY: POTTAWATTAMIE

PROPOSAL ID: 78-C078-181

WORK TYPE: HMA PAVEMENT - GRADE/REPLACE
DBE GOAL: NONE

WORKING DAYS: 120
LATE START DATE: 2014/05/19
GUARANTY : $375,000.00

PROJECTS INCLUDED:
FM-C078(181)--55-78

ROUTE: G-30

PINOAK (G30): L66 E 5 Ml TO MAHOGANY RD

FM-C078(182)--55-78
ROUTE: G-30
G30: FROM M16 TO HWY. 59

128.00 EACH APRONS
1,748.30 TON ASPHALT BINDER
29,139.30 TON HOT MIX ASPHALT
4,652.00 LINR FT CULVERT PIPE
27.00 ACRE MULCHING
27.00 ACRE SEEDING & FERTILIZING
68,978.00 CuBIC YD EXCAVATION CLASS 10
225.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
5,797.40 SQ YARD PAVEMENT SCARIFICATION
122,979.40 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
14,504 .00 TON GRANULAR SHOULDERS, TYPE B
994 .65 STATION SHOULDER FINISHING
51,402.00 CuBIC YD MODIFIED SUBBASE
26,030.00 LINR FT SUBDRAIN, LONGITUDINAL
2.00 LUMP SUM CONSTRUCTION SURVEY
6,961.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD

1,677.62 STATION PAVEMENT MARKINGS
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www.iowadot.gov

PROJECT DETAIL

BID ORDER NUMBER:

COUNTY: WASHINGTON

PROPOSAL ID: 92-0222-051
WORK TYPE: HMA PAVED SHOULDER - NEW

DBE GOAL: NONE

WORKING DAYS: 10

LATE START DATE:
GUARANTY :

2014/10/06

$12,500.00

PROJECTS INCLUDED:

STPN-022-2(51)--2J-92

ROUTE: IOWA 22

FROM WELLMAN TO W. OF US 218

(3 LOCATIONS)

442.
2,788.
251.
783.
59.

60
50
00
00
75

CUBIC YD
SQ YARD

TON

LINR FT

STATION

IN RIVERSIDE

EXCAVATION CLASS 13

PAVED SHOULDERS

GRANULAR SHOULDERS, TYPE B
SUBDRAIN, LONGITUDINAL
PAVEMENT MARKINGS

BID ORDER NUMBER:
COUNTY: WEBSTER
PROPOSAL ID: 94-C094-101

WORK TYPE: HMA RESURFC/COLD

DBE GOAL: 2.5%

WORKING DAYS: 30

LATE START DATE:
GUARANTY :

2014/08/04

$100,000.00

PROJECTS INCLUDED:

STP-S-C094(101)--5E-94

ROUTE: D43

ROUTE D43: FROM ROUTE P33

835
13,926
77,237

4.
4,730.
7,432

1

781.

-50
-40
-30

00
90

.00
.00

71

TON
TON
SQ YARD
EACH
SQ YARD
TON
LUMP SUM
STATION

IN-PLC RECYCL

IN CALLENDER TO HWY 169

ASPHALT BINDER

HOT MIX ASPHALT

HVMA, IN PLACE (RECYCLED)

STEEL BEAM GRAIL BARRIER TRANS SECT
PAVEMENT SCARIFICATION

GRANULAR SHOULDERS, TYPE B
CONSTRUCTION SURVEY

PAVEMENT MARKINGS
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www.iowadot.gov

PROJECT DETAIL

BID ORDER NUMBER: 165

COUNTY: WRIGHT

PROPOSAL ID: 99-0034-042

WORK TYPE: HMA PAVEMENT WIDEN/HMA RESURFC
DBE GOAL: 2.5%

WORKING DAYS: 160
LATE START DATE: 2014/05/19
GUARANTY : $750,000.00

PROJECTS INCLUDED:
NHSX-003-3(51)--3H-46

ROUTE: 10WA 3

FROM US 169 IN HUMBOLDT E. TO IA. 17 AT THE
WRIGHT CO. LINE

NHSX-003-4(42)--3H-99
ROUTE: 10WA 3

FROM HUMBOLDT CO. LINE E. TO NELSON AVE. SE IN CLARION

RM-1337(604)--9D-99

ROUTE: [IOWA 3

WESTBOUND RIGHT TURN LANE ON

CITY OF CLARION

IA 3 AT WEST 8TH STREET IN THE

294.00 EACH APRONS
7,181.30 TON ASPHALT BINDER
2,560.30 GALLON ASPHALT EMULSION, FOG SEAL
119,687.90 TON HOT MIX ASPHALT
120,705.00 SQ YARD HMA, IN PLACE (RECYCLED)
4,775.50 TON SPECIAL BACKFILL
65.00 UNITS CLEARING & GRUBBING
2.80 CuBIC YD STRUCTURAL CONCRETE
2,454.00 LINR FT CULVERT PIPE
1,245.00 LINR FT CURB & GUTTER P.C.C.
1,271.60 SQ YARD DRIVES, P.C.C.
6,629.00 CuBIC YD EMBANKMENT-IN-PLACE
3.60 ACRE MOWING
9.20 ACRE MULCHING
7.90 ACRE SEEDING & FERTILIZING
1.80 ACRE NATIVE GRASS SEEDING
6,647.60 LINR FT SILT FENCE
8.20 ACRE STABILIZING CROP, SEED & FERT.
2,983.00 CuBIC YD EXCAVATION CLASS 10
14,226.20 CUBIC YD EXCAVATION CLASS 13
96.00 CuUBIC YD EXCAVATION CLASS 20
5.70 SQ YARD ENGINEERING FABRIC
2.00 EACH FIELD LABORATORY/OFFICE
50.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
12.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
2.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
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83.80 SQ YARD
69.00 CUBIC YD
507.00 EACH
6,098.60 SQ YARD
186,795.70 SQ YARD
1,172.00 SQ YARD
209.70 SQ YARD
6,911.50 SQ YARD
79.00 TON
33,580.60 TON
264.50 STATION
4,922.00 SQ YARD
540.00 POUND
251.00 CUBIC YD
38,866.60 LINR FT
245 .00 TON
1.00 LUMP SUM
2,700.00 LINR FT
3.00 EACH
4,991.90 CUBIC YD
13,685.04 STATION
70.00 LINR FT
15.00 LINR FT
19.00 SQ FT

www.iowadot.gov

PROJECT DETAIL

MEDIAN, P.C.C.

FLOWABLE MORTAR

PATCHES BY COUNT

PATCHES, FULL-DEPTH

PAVEMENT SCARIFICATION
PAVEMENT, P.C.C.

PAVED SHOULDERS

REMOVAL OF PVMNT/DRIVES/SDWK
GRANULAR SHOULDERS, TYPE A
GRANULAR SHOULDERS, TYPE B
SHOULDER CONSTRUCT ION
SIDEWALK, P.C.C.

REINFORCING STEEL, EPOXY COATED
MODIFIED SUBBASE

SUBDRAIN, LONGITUDINAL
SURFACING, CRUSHED STONE
CONSTRUCTION SURVEY

TEMP. BARRIER RAIL

TEMP. TRAFFIC SIGNALS
TOPSOIL, STRIP/SALVAGE/SPREAD
PAVEMENT MARKINGS

POSTS, WOOD, FOR SIGNS
POSTS, METAL, FOR SIGNS
SIGNS, TYPE A

BID ORDER NUMBER:
COUNTY: POWESHIEK
PROPOSAL ID: 79-0806-366-A
WORK TYPE:
DBE GOAL:

166

NONE

WORKING DAYS: 100
LATE START DATE:
GUARANTY :

2014705719
$375,000.00

PROJECTS INCLUDED:
IMX-080-6(366)193--02-79

ROUTE: 1-80

FROM 1.1 MILE E. OF US 63 E. TO O.
(EBL/WBL)

NHSN-063-4(45)--2R-79

ROUTE: U.S. 63

FROM 0.1 MILE S. OF TAMA CO. LINE
(2 LOCATIONS)

5.00 EACH
1,707.80 GALLON
1,215.00 CuBIC YD

0.30 ACRE

0.30 ACRE

HMA PAVED SHOULDER - NEW

35 MILE W. OF CO. RD. V-38

N. 5.2 MILES

APRONS

ASPHALT EMULSION, FOG SEAL
EMBANKMENT-IN-PLACE
MULCHING

SEEDING & FERTILIZING
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1,350.00 LINR FT
2,505.00 CuBIC YD
15.00 CuBIC YD
225.00 LINR FT
6.00 EACH

100,480.00 SQ YARD
87,779.00 SQ YARD
470.00 CUBIC YD
2,940.00 LINR FT
1,629.18 STATION

www.iowadot.gov

PROJECT DETAIL

SILT FENCE

EXCAVATION CLASS 13
EXCAVATION CLASS 20
GUARDRAIL, FORMED STEEL BEAM

STEEL BEAM GRAIL BARRIER TRANS SECT

PAVED SHOULDERS

REMOVAL OF PVMNT/DRIVES/SDWK
MODIFIED SUBBASE

SUBDRAIN, LONGITUDINAL
PAVEMENT MARKINGS

BID ORDER NUMBER: 201
COUNTY: AUDUBON

PROPOSAL 1D: 05-0444-706-A
WORK TYPE: PCC PATCHING
DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE:
GUARANTY :

2014709729
$25,000.00

PROJECTS INCLUDED:
MP-025-4(704)86--76-39
ROUTE: IOWA 25

FROM GUTHRIE CENTER, NORTH TO I0OWA 141.

MP-044-4(706)45--76-05
ROUTE: IOWA 44

FROM THE JCT. OF U.S. 71, EAST TO THE WCL OF GUTHRIE CENTER.

31.90 MILES CLEANING & FILLING CRACKS
85.00 EACH PATCHES BY COUNT
498.70 SQ YARD PATCHES, FULL-DEPTH

BID ORDER NUMBER: 202

COUNTY: BUCHANAN

PROPOSAL ID: 10-0206-710

WORK TYPE: PCC PATCHING

DBE GOAL: NONE

WORKING DAYS: 50

LATE START DATE: 2014/08/11

GUARANTY : $37,500.00

PROJECTS INCLUDED:
MP-013-6(708)45--76-28
ROUTE: IOWA 13

FROM NORTH OF MANCHESTER TO IOWA 3.
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PROJECT DETAIL

MP-020-6(704)283--76-28
ROUTE: U.S. 20

FROM DELAWARE EAST TO MILE HILL LANE IN DUBUQUE.

MP-020-6(710)245--76-10
ROUTE: U.S. 20
FROM BLACK HAWK COUNTY LINE TO 10WA AVENUE

MP-032-6(704)0--76-31
ROUTE: IOWA 32

www.iowadot.gov

INDEPENDENCE.

FROM U.S. 20 NORTHEASTERLY TO JFK ROAD, IN THE CITY OF

DUBUQUE. (NBL)

MP-038-6(707)75--76-28
ROUTE: IOWA 38

FROM NEAR THE NCL OF HOPKINTON NORTH TO I10WA 3.

MP-061-6(704)189--76-31
ROUTE: U.S. 61

IN THE CITY OF DUBUQUE, FROM THE NORTH JCT. OF U.S 52,

NORTH & EAST TO THE WISCONSIN STATE LINE.

307.00 EACH PATCHES BY COUNT
3,364.00 SQ YARD PATCHES, FULL-DEPTH
785.00 SQ FT PATCHES, PARTIAL-DEPTH P.C.C.

BID ORDER NUMBER: 203

COUNTY: HAMILTON

PROPOSAL ID: 40-0351-703

WORK TYPE: HMA PAVED SHOULDER - FOG SEAL
DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2014/08/04
GUARANTY : $4,000.00

PROJECTS INCLUDED:
MP IN-035-1(703)144--0N-40
ROUTE: 1-35

FROM THE D-25 INTERCHANGE TO 0.47 MI. S. OF

C-47 INTERCHANGE. (NBL/SBL)

BID ORDER NUMBER: 204
COUNTY: JONES

PROPOSAL ID: 53-C053-070
WORK TYPE: PCC PATCHING
DBE GOAL: NONE

WORKING DAYS: 110
LATE START DATE: 2014/05/19
GUARANTY : $100,000.00
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PROJECTS INCLUDED:

STP-S-C053(70)--5E-53

www.iowadot.gov

PROJECT DETAIL

ROUTE: X44
X-44: FROM E-23 TO US 151
66.00 EACH APRONS
98.50 CuBIC YD STRUCTURAL CONCRETE
2,004.00 LINR FT CULVERT PIPE
67,710.00 CuBIC YD EMBANKMENT-IN-PLACE
23.30 ACRE MULCHING
50,372.00 LINR FT SILT FENCE
23.30 ACRE STABILIZING CROP, SEED & FERT.
2,204.00 CuBIC YD EXCAVATION CLASS 10
350.80 SQ YARD ENGINEERING FABRIC
42 .60 CUBIC YD FLOWABLE MORTAR
342.00 EACH PATCHES BY COUNT
4,428.90 SQ YARD PATCHES, FULL-DEPTH
233.10 TON REVETMENT
14,179.00 POUND REINFORCING STEEL, EPOXY COATED
550.00 TON SURFACING, CRUSHED STONE
12,702.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: LINN
PROPOSAL ID: 57-1516-720
WORK TYPE: PCC PATCHING
DBE GOAL: NONE
WORKING DAYS: 40
LATE START DATE: 2014/08/18
GUARANTY : $25,000.00

PROJECTS INCLUDED:

MP-006-6(709)232--76-48

ROUTE: U.S. 6

FROM THE EAST JCT. OF U.S. 151 TO

MP-006-6(727)250--76-52

ROUTE: U.S. 6

IOWA 965.

IN THE CITY OF 10WA CITY, FROM HAWKINS DRIVE TO NEAR THE
SOUTH JCT. OF 10WA 1.

MP-038-6(717)64--76-53
ROUTE: IOWA 38
AT KITTY CREEK IN THE CITY OF MONTICELLO.

MP-151-6(706)0--76-48
ROUTE: U.S. 151
FROM 1-80 TO NORTH OF THE IOWA RIVER.
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MP-151-6(720)38--76-57
ROUTE: U.S. 151
FROM I0OWA 13 TO CASCADE.

MP-218-6(702)86--76-52
ROUTE: U.S. 218
FROM HILLS TO 1 MILE SOUTH OF RIVERSIDE DRIVE.

283.00 EACH PATCHES BY COUNT
3,137.90 SQ YARD PATCHES, FULL-DEPTH

BID ORDER NUMBER: 206

COUNTY: LINN

PROPOSAL ID: 57-3806-710

WORK TYPE: HMA PAVED SHOULDER - FOG SEAL
DBE GOAL: NONE

WORKING DAYS: 15
LATE START DATE: 2014/08/04
GUARANTY : $12,500.00

PROJECTS INCLUDED:

MPIN-380-6(710)30--0N-57

ROUTE: 1-380

FROM 1 MILE NORTH OF CO. RD. E-34 TO IOWA 150.

260.00 TON COVER AGGREGATE
16,000.00 GALLON ASPHALT EMULSION, FOG SEAL
5,200.00 GALLON BINDER BITUMEN
1,775.50 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 207
COUNTY: MILLS

PROPOSAL ID: 65-C065-096
WORK TYPE: SEAL COAT

DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2014/08/04
GUARANTY : $25,000.00

PROJECTS INCLUDED:
FM-C065(96)--55-65

ROUTE: VARIOUS LOCATIONS
COUNTY: SEAL COAT SURFACING

4,146.15 TON COVER AGGREGATE
77,468.20 GALLON BINDER BITUMEN
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BID ORDER NUMBER: 208
COUNTY: MONONA

PROPOSAL ID: 67-0293-715
WORK TYPE: SLURRY SEAL
DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2014/09/08
GUARANTY : $4,000.00

PROJECTS INCLUDED:
MPIN-029-3(715)113--0N-67

ROUTE: 1-29

FROM NORTH OF IOWAA 175 INTERCHANGE, NORTH TO THE
WOODBURY COUNTY LINE. (NORTHBOUND LANES)

5,856.00 GALLON ASPHALT EMULSION, SLURRY MIXES
161.51 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 209
COUNTY: MONONA

PROPOSAL ID: 67-0293-716
WORK TYPE: MICROSURFACING
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE: 2014/08/04
GUARANTY: $25,000.00

PROJECTS INCLUDED:

MP IN-029-3(716)106--0N-67

ROUTE: 1-29

FROM JUST NORTH OF THE BLENCOE INTERCHANGE, NORTH
TO THE IOWA175 INTERCHANGE. (SOUTHBOUND LANES)

2,116.04 TON AGGREGATE FOR MICROSURFACING
60,458.40 GALLON ASPHALT EMULSION, MICROSURFACING
5,064.10 GALLON ASPHALT EMULSION, FOG SEAL
1,915.07 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 210
COUNTY: SCOTT

PROPOSAL 1D: 82-2806-701
WORK TYPE: HMA CRACK FILLING
DBE GOAL: NONE

WORKING DAYS: 15
LATE START DATE: 2014/09/22
GUARANTY : $4,000.00
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PROJECTS INCLUDED:

MPIN-080-6(710)248--0N-52

ROUTE: 1-80

FROM 1 MILE EAST OF I0WA CITY TO THE SCOTT COUNTY LINE.
(VARIOUS LOCATIONS )

MP IN-280-6(701)0--0ON-82
ROUTE: 1-280
FROM 1-80 TO ILLINOIS STATE LINE. (VARIOUS LOCATIONS)

5.00 TON HMA FOR CRACK FILLING
5.20 MILES CLEANING & FILLING CRACKS
5.30 MILES CRACKS (REPAIR) HMA

BID ORDER NUMBER: 211
COUNTY: WARREN

PROPOSAL ID: 91-0355-708
WORK TYPE: MICROSURFACING
DBE GOAL: NONE

WORKING DAYS: 40
LATE START DATE: 2014/08/04
GUARANTY : $62,500.00

PROJECTS INCLUDED:

IMN-035-1(136)0--0E-27

ROUTE: 1-35

1-35 FROM MISSOURI STATE LINE NORTH TO W. 1-35/80/235
INTERCHANGE

MP IN-035-5(708)43--0N-91

ROUTE: 1-35

FROM CLARKE CO. LINE TO 2.5 MI. S. OF IA 92.
(NB AND SB LANES)

5,890.18 TON AGGREGATE FOR MICROSURFACING
163,049.80 GALLON ASPHALT EMULSION, MICROSURFACING
156.00 EACH PATCHES BY COUNT
2,370.80 SQ YARD PATCHES, FULL-DEPTH
5,522.04 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 212

COUNTY: WEBSTER

PROPOSAL ID: 94-1751-707

WORK TYPE: HMA JOINT & CRACK SEALING
DBE GOAL: NONE

WORKING DAYS: 85
LATE START DATE: 2014/05/19
GUARANTY : $12,500.00
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PROJECTS INCLUDED:

MP-017-1(710)19--76-08

ROUTE: IOWA 17

U.S. 30 INTERCHANGE ( INCL. ALL FOUR U.S.30 RAMPS.)

MP-017-1(711)25--76-08

ROUTE: I1OWA 17

FROM 1.5 MILES N. OF E-26 N. 5.7 MILES
(WORK 1S IN 9 VARIOUS LENGTH SITES)

MP-025-1(701)102--76-37
ROUTE: IOWA 25
FROM NORTH OF E-63, NORTH TO SCRANTON.

MP-030-1(710)148--76-85

ROUTE: U.S. 30

FROM 0.4 MI. E. OF UNIVERSITY AVE. IN AMES E. TO

0.75 MI. EAST OF 1-35 (INCL. EB/WB LANES & VARIOUS RAMPS).

MP-169-1(706)166--76-94

ROUTE: U.S. 169

FROM 0.25 MI. S. OF SOUTH JCT. CO. RD. C-56,

N. TO WILLOW RIDGE DR. IN THE CITY OF HUMBOLDT.

MP-175-1(707)127--76-94

ROUTE: IOWA 175

FROM 0.2 MI. E. OF JCT. US 169 E. TO 0.15 MI. W. OF
THE S. JCT. OF 1A 17 (VARIOUS LOCATIONS).

MP-930-1(701)0--76-08
ROUTE: IOWA 930
FROM U.S. 30 EB EXIT RAMP, EAST TO R-38.

11.70 MILES CLEANING & FILLING CRACKS
32.70 MILES CRACKS (REPAIR) HMA

BID ORDER NUMBER: 213
COUNTY: PLYMOUTH
PROPOSAL 1ID: 97-0203-718
WORK TYPE: PCC PATCHING
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE: 2014/09/15
GUARANTY : $25,000.00

PROJECTS INCLUDED:
MP-012-3(708)8--76-97

ROUTE: IOWA 12

IN THE CITY OF SIOUX CITY, FROM SOUTH OF COUNCIL OAK DRIVE
TO MILITARY ROAD.
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MP-012-3(709)0--76-97
ROUTE: IOWA 12
IN THE CITY OF SIOUX CITY, AT THE U.S. 20 INTERCHANGE.

MP-020-3(718)4--76-97
ROUTE: U.S. 20
FROM THE EAST JCT. OF US 75 TO 1 MILE EAST OF MOVILLE.

MP-020-3(719)0--76-97
ROUTE: U.S. 20
FROM THE JCT. OF 1-29, EAST TO THE EAST JCT. OF US 75.

MP-075-3(705)96--76-97
ROUTE: U.S. 75
FROM 2 MILES NORTH OF US 20 TO THE JCT. OF 1A 376.

MP-075-3(715)101--76-75
ROUTE: U.S. 75
FROM THE JCT. OF C-80 TO 0.2 MILES SOUTH OF C-60.

MP-376-3(706)91--76-97

ROUTE: IOWA 376

IN THE CITY OF SIOUX CITY, FROM SINGING HILLS BLVD. NORTH TO
THE JCT. OF D-12.

173.00 EACH PATCHES BY COUNT
1,725.30 SQ YARD PATCHES, FULL-DEPTH

BID ORDER NUMBER: 214
COUNTY: WOODBURY

PROPOSAL ID: 97-0293-709
WORK TYPE: HMA CRACK FILLING
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE: 2014/09/30
GUARANTY : $4,000.00

PROJECTS INCLUDED:

MPIN-029-3(709)127--0N-97

ROUTE: 1-29

FROM THE MONONA CO. LINE, SOUTHEASTERLY TO JUST SOUTH OF
THE SERGEANT BLUFF INTERCHANGE. (SOUTHBOUND LANES)

27.60 MILES CLEANING & FILLING CRACKS
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BID ORDER NUMBER: 215
COUNTY: WRIGHT

PROPOSAL ID: 99-0692-704
WORK TYPE: MICROSURFACING
DBE GOAL: NONE

WORKING DAYS: 65
LATE START DATE: 2014/06/02
GUARANTY : $62,500.00

PROJECTS INCLUDED:

MP-069-2(704)154--76-99

ROUTE: U.S. 69

FROM THE HAMILTON COUNTY LINE TO THE NORTH JCT. OF IA 3.

MP IN-035-1(700)151--0N-99

ROUTE: 1-35

FROM 0.15 MI. S. OF CO. RD. C-70 INTERCHANGE TO 0.4 MI. S.
OF CO RD. C-47 INTERCHANGE. (NB & SB)

MPIN-035-2(707)203--0N-98

ROUTE: 1-35

AT TWO LOCATIONS BEGINNING 0.1 MILE N. OF UP R.R. BRIDGE AND
ENDING 2 MILES N. OF CO. RD. 105 INTERCHANGE

MPIN-035-2(718)159--0N-35

ROUTE: 1-35

FROM CO. RD. C-47 INTERCHANGE TO THE NCL OF CLEAR LAKE.
(VARIOUS LOCATIONS)

MPIN-035-2(722)193--0N-17

ROUTE: 1-35

FROM 1 MILE N. OF CO. RD. B-35 TO THE NCL OF CLEAR LAKE.
(NB & SB LANES)

10,408.00 TON AGGREGATE FOR MICROSURFACING
305,239.00 GALLON ASPHALT EMULSION, MICROSURFACING

27,748.50 GALLON ASPHALT EMULSION, FOG SEAL

2,126.00 SQ YARD PAVEMENT SCARIFICATION

8,355.31 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 216

COUNTY: JASPER

PROPOSAL 1D: 50-0141-708

WORK TYPE: HMA JOINT & CRACK SEALING
DBE GOAL: NONE

WORKING DAYS: 85
LATE START DATE: 2014/05/19
GUARANTY : $12,500.00
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PROJECTS INCLUDED:
MP-005-1(504)77--76-63

ROUTE: IOWA 5

FROM 1 MILE N. OF PLEASANTVILLE N. TO HARTFORD.
(NB 76.1 -80.4) (SB 80.9 - 82.1)

MP-006-1(707)167--76-50

ROUTE: U.S. 6

IN THE CITY OF NEWTON, FROM 300" EAST OF THE JCT. OF IOWA 14
TO E. 14TH ST. N.

MP-014-1(708)85--76-50

ROUTE: I10WA 14

FROM 1.6 MILE W. OF IA. 224 JCT., E. & N. TO 300TH ST.
IN MARSHALL CO.

MP-030-1(705)198--76-86

ROUTE: U.S. 30

FROM 0.35 MILE W. OF THE MESKWAKI CASINO ENTRANCE,
E. 0.8 MILE (EB LANES ONLY).

MP-069-1(712)97--76-77

ROUTE: U.S. 69

IN THE CITY OF ANKENY FROM NW AUTUMN CREST DR. N. TO 0.11 MI
N OF NE 118TH AVE.

MP-117-1(703)6--76-50

ROUTE: IOWA 117

FROM THE JCT. OF CO. RD. F-48 IN THE CITY OF COLFAX, W. &
N. TO JUST N. OF 1-80 (INCL WB 1-80 EXIT RAMP).

MP-160-1(704)0--76-77

ROUTE: IOWA 160

IN THE CITY OF ANKENY FROM JCT. WITH IOWA 415 E. TO
NEAR SE PEACHTREE DR.

MP-415-1(714)5--76-77

ROUTE: IOWA 415

IN THE CITY OF ANKENY FROM JUST S. OF SW 72ND ST., N. & W.
TO 0.7 MI. WEST OF JCT. IA 160.

31.70 MILES CRACKS (REPAIR) HMA

BID ORDER NUMBER: 301
COUNTY: BENTON

PROPOSAL ID: 06-0306-179
WORK TYPE: PIPE CULVERTS
DBE GOAL: NONE
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WORKING DAYS: 40
LATE START DATE: 2014/08/25
GUARANTY : $25,000.00

PROJECTS INCLUDED:
BRFN-030-6(128)--39-06
ROUTE: U.S. 30

1.5 MILES E. OF CO. RD. V-66

NHSN-030-6(179)--2R-06
ROUTE: U.S. 30
US 30, 0.5 MILE W. OF CO. RD. W-26(WBL)

2.00 EACH APRONS

202.00 LINR FT CULVERT PIPE

86.00 LINR FT PIPE BY TRENCHLESS CONSTRUCTION
85.00 CUBIC YD EMBANKMENT-IN-PLACE

677.50 LINR FT SILT FENCE

386.00 CuBIC YD EXCAVATION CLASS 10

41.00 CuBIC YD EXCAVATION CLASS 13

260.00 SQ YARD ENGINEERING FABRIC

84.70 CUBIC YD FLOWABLE MORTAR

235.00 TON REVETMENT

90.70 TON GRANULAR SHOULDERS, TYPE A
2.60 STATION SHOULDER CONSTRUCT ION

278.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 302
COUNTY: BREMER

PROPOSAL 1D: 09-0931-023
WORK TYPE: PIPE CULVERTS
DBE GOAL: NONE

WORKING DAYS: 60
LATE START DATE: 2014/07/28
GUARANTY : $25,000.00

PROJECTS INCLUDED:
STPN-093-1(23)--2J-09

ROUTE: IOWA 93

IN THE CITY OF SUMNER FROM 1,250 * W. OF COUNTRY HTS. DR. TO
350" E. OF COUNTRY HTS. DR.

110.70 CuBIC YD GRANULAR BACKFILL
141 .30 TON SPECIAL BACKFILL

0.20 ACRE CLEARING & GRUBBING
53.00 CuBIC YD STRUCTURAL CONCRETE
960.00 LINR FT CULVERT PIPE

2.00 ACRE MOWING

1.00 ACRE MULCHING

2.00 ACRE SEEDING & FERTILIZING
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1.00 ACRE NATIVE GRASS SEEDING
780.00 LINR FT SILT FENCE
50.00 SQUARE SODDING
102.40 SQUARE SPECIAL DITCH CONTROL
2.00 ACRE STABILIZING CROP, SEED & FERT.
626.00 CUBIC YD EXCAVATION CLASS 10
158.70 CuBIC YD EXCAVATION CLASS 13
726.00 CUBIC YD EXCAVATION CLASS 20
140.00 SQ YARD ENGINEERING FABRIC
1.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
18.10 CuBIC YD FLOWABLE MORTAR
2.00 EACH PATCHES BY COUNT
60.60 SQ YARD PATCHES, FULL-DEPTH
477.00 SQ YARD PAVEMENT, P.C.C.
899.70 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
150.00 TON REVETMENT
213.50 TON GRANULAR SHOULDERS, TYPE A
1.00 STATION SHOULDER CONSTRUCT ION
1.50 STATION SHOULDER FINISHING
7,070.00 POUND REINFORCING STEEL
190.40 CuBIC YD MODIFIED SUBBASE
88.00 LINR FT SUBDRAIN, LONGITUDINAL
23.00 TON SURFACING, CRUSHED STONE
400.00 LINR FT TEMP. BARRIER RAIL
1.00 EACH TEMP. TRAFFIC SIGNALS
1,027.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
20.64 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 303
COUNTY: CEDAR
PROPOSAL ID: 16-C016-087
WORK TYPE: PIPE CULVERTS
DBE GOAL: NONE
WORKING DAYS: 30
LATE START DATE: 2014/09/15
GUARANTY : $25,000.00

PROJECTS INCLUDED:
FM-C016(87)--55-16

ROUTE: OXFORD JCT RD (X64)
HWY 30 TO JONES COUNTY LINE
31.00 EACH
10.30 TON
171.80 TON
1,519.00 CuBIC YD
23.80 CuUBIC YD
1,048.00 LINR FT
1.00 ACRE
1.00 ACRE

APRONS

ASPHALT BINDER

HOT MIX ASPHALT
GRANULAR BACKFILL
STRUCTURAL CONCRETE
CULVERT PIPE

MULCHING

SEEDING & FERTILIZING



é@I0OWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN

www.iowadot.gov

PROJECT DETAIL

1,400.00 LINR FT SILT FENCE
1.00 ACRE STABILIZING CROP, SEED & FERT.
6,628.00 CuBIC YD EXCAVATION CLASS 20
202.50 SQ YARD ENGINEERING FABRIC
168.90 CuBIC YD FLOWABLE MORTAR
1,019.30 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
149.50 TON REVETMENT
109.20 TON GRANULAR SHOULDERS, TYPE B
938.00 POUND REINFORCING STEEL
192.30 CuBIC YD MODIFIED SUBBASE
BID ORDER NUMBER: 304
COUNTY: LINN
PROPOSAL 1ID: 57-1001-042
WORK TYPE: GRADING
DBE GOAL: 2.5%

WORKING DAYS: O
GUARANTY : $375,000.00
PROJECTS INCLUDED:
NHSX-100-1(42)--3H-57
ROUTE: I1OWA 100

IN THE CITY OF CEDAR RAPIDS FROM W. OF COVINGTON RD.

TO OLD FERRY RD.

NHSX-100-1(63)--3H-57

IN THE CITY OF CEDAR RAPIDS ON COVINGTON RD. OVER IA. 100

ROUTE: IOWA 100
16.00 EACH
2,996.00 CUBIC YD
18.00 EACH
36.00 ACRE
1,290.20 CuBIC YD
1,076.00 LINR FT
233,820.00 CuBIC YD
34.00 ACRE
7,362.00 LINR FT
34.00 ACRE
62,631.00 CUBIC YD
5,471.00 CuBIC YD
3,207.00 CuBIC YD
2,282.00 SQ YARD
160.00 LINR FT
1,387.00 LINR FT
2.00 EACH
975.00 LINR FT
6.00 EACH
91.00 CUBIC YD
10,312.00 SQ YARD

APRONS

GRANULAR BACKFILL

BEAMS, PRETENS. PRESTR. CONC.
CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE
EMBANKMENT-IN-PLACE

MULCHING

SILT FENCE

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 12
EXCAVATION CLASS 20
ENGINEERING FABRIC

FENCE, CHAIN LINK

FENCE, FIELD

FIELD LABORATORY/OFFICE
GUARDRAIL, FORMED STEEL BEAM

STEEL BEAM GRAIL BARRIER TRANS SECT

FLOWABLE MORTAR
PAVEMENT, P.C.C.
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1,750.00 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
3,557.00 SQ YARD PAVED SHOULDERS
1,140.00 LINR FT PILE, STEEL H, 12 IN.
507.30 LINR FT RAIL, CONCRETE BARRIER
5,730.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
285.00 LINR FT SEWER SANITARY
647.00 TON GRANULAR SHOULDERS, TYPE A
42 .00 STATION SHOULDER CONSTRUCTION
2.00 STATION SHOULDER FINISHING
125,692.00 POUND REINFORCING STEEL
149,110.00 POUND REINFORCING STEEL, EPOXY COATED
6,608.00 POUND STRUCTURAL STEEL
1,376.00 CuBIC YD MODIFIED SUBBASE
3,840.00 LINR FT SUBDRAIN, LONGITUDINAL
85.00 TON SURFACING, GRAVEL
2.00 LUMP SUM CONSTRUCTION SURVEY
29,644 .00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
165.00 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 305
COUNTY: MADISON
PROPOSAL ID: 61-1693-041
WORK TYPE: SLIDE REPAIR
DBE GOAL: NONE
WORKING DAYS: 25
LATE START DATE: 2014/09/15
GUARANTY : $37,500.00

PROJECTS INCLUDED:
NHSN-169-3(41)--2R-61

GRANULAR BACKFILL
CLEARING & GRUBBING
CULVERT PIPE
EMBANKMENT-IN-PLACE
MOWING

MULCHING

NATIVE GRASS SEEDING
SILT FENCE

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 12
ENGINEERING FABRIC
REVETMENT

SUBDRAIN

SURFACING, CRUSHED STONE

ROUTE: U.S. 169
SLIDE AREAS APPROX. 3 MILES N. OF WINTERSET
1,540.00 CuBIC YD
0.10 ACRE
201.00 LINR FT
2,511.00 CuBIC YD
1.50 ACRE
1.50 ACRE
1.50 ACRE
1,100.00 LINR FT
1.50 ACRE
19,949.00 CuBIC YD
2,860.00 CUBIC YD
23,900.00 SQ YARD
1,056.00 TON
1,117.00 LINR FT
220.00 TON
1,957.00 CUBIC YD

TOPSOIL, STRIP/SALVAGE/SPREAD
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BID ORDER NUMBER: 307
COUNTY: SCOTT

PROPOSAL ID: 82-0616-713
WORK TYPE: SLOPE PROTECTION
DBE GOAL: NONE

WORKING DAYS: 70
LATE START DATE: 2014/08/04
GUARANTY : $12,500.00

PROJECTS INCLUDED:
MB-061-6(713)125--77-82
ROUTE: U.S. 61

2.1 MILES NORTH OF 1-80

MB-151-6(501)0--77-48
ROUTE: U.S. 151
OVER 1-80

MB-218-6(501)83--77-52
ROUTE: U.S. 218

565TH ST. OVER U.S. 218, 0.6 MILE N. OF THE WASHINGTON CO.

LINE

MBIN-080-6(501)262--0M-16
ROUTE: 1-80

ON X42 OVER 1-80, 8.4 MILES E. OF THE JOHNSON CO. LINE

MBIN-080-6(508)233--0M-52
ROUTE: 1-80
EAGLE AVE. OVER 1-80

MBIN-080-6(512)236--0M-52
ROUTE: 1-80
HALF MOON AVE. 2.8 MILES W. OF 1-380

MB IN-380-6(514)6--0M-52
ROUTE: 1-380
SWAN LAKE RD. 5.6 MILES N. OF 1-80

BID ORDER NUMBER: 308
COUNTY: TAYLOR

PROPOSAL ID: 87-0023-035
WORK TYPE: PIPE CULVERTS
DBE GOAL: NONE

WORKING DAYS: 15
LATE START DATE: 2014/09/29
GUARANTY : $6,250.00
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PROJECTS INCLUDED:
STPN-002-2(50)--2J-73

ROUTE: I0WA 2

APPROX. 0.4 MILE E. OF US 71

STPN-002-3(35)--2J-87

ROUTE: [IOWA 2
APPROX. 4.3 MILES E. OF 1A. 148
3.00 EACH APRONS
0.40 ACRE CLEARING & GRUBBING
72.00 LINR FT CULVERT PIPE
458.00 CuBIC YD EMBANKMENT-IN-PLACE
384.00 LINR FT SILT FENCE
1,400.00 CUBIC YD EXCAVATION CLASS 13
218.00 CuBIC YD EXCAVATION CLASS 20
535.20 SQ YARD ENGINEERING FABRIC
18.60 TON REVETMENT
68.50 TON GRANULAR SHOULDERS, TYPE B
0.90 STATION SHOULDER CONSTRUCT ION
1.00 EACH TEMP. TRAFFIC SIGNALS
967.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
122.19 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: STATEWIDE
PROPOSAL ID: 00-000S-622
WORK TYPE: TRAFFIC SIGNS
DBE GOAL: NONE
WORKING DAYS: O
GUARANTY : $4,000.00

PROJECTS INCLUDED:
NHSN-000-S(622)--2R-00
MULTIPLE ROUTES

ROUTE:

VARIOUS LOCATIONS STATEWIDE

4.00 EACH CONCRETE FOOTINGS FOR SIGNS
627.00 LINR FT POSTS, METAL, FOR SIGNS
BID ORDER NUMBER:
COUNTY: STATEWIDE
PROPOSAL ID: 00-000S-671
WORK TYPE: TRAFFIC SIGNS
DBE GOAL: NONE
WORKING DAYS: 80
LATE START DATE: 2014/06/23

GUARANTY :

$25,000.00
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PROJECT DETAIL

PROJECTS INCLUDED:
NHSN-000-S(671)--2R-00

ROUTE: DISTRICT 2

VARIOUS LOCATIONS IN DISTRICT 2

BID ORDER NUMBER: 353

COUNTY: LINN

PROPOSAL ID: 57-000S-716

WORK TYPE: DYNAMIC MESSAGE SIGNS
DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE: 2014/09/08
GUARANTY : $50,000.00

PROJECTS INCLUDED:
ITS-000-S(716)--25-57

ROUTE: MULTIPLE ROUTES

VARIOUS LOCATIONS ON US 30 & 1-380

255.00 CuBIC YD STRUCTURAL CONCRETE
973.00 CUBIC YD EXCAVATION CLASS 20
37.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
1,470.00 LINR FT GUARDRAIL, CABLE
31,122.00 POUND REINFORCING STEEL, EPOXY COATED
2,486.00 LINR FT TEMP. BARRIER RAIL
5.00 EACH HANDHOLE
2.00 EACH CONCRETE FOOTINGS FOR SIGNS
31.00 LINR FT POSTS, METAL, FOR SIGNS

BID ORDER NUMBER: 355
COUNTY: MADISON

PROPOSAL ID: 61-8497-601
WORK TYPE: TRAFFIC SIGNALS
DBE GOAL: NONE

WORKING DAYS: 65
LATE START DATE: 2014/06/30
GUARANTY : $25,000.00

PROJECTS INCLUDED:
STP-E-8497(601)--8V-61

ROUTE: JOHN WAYNE DR.

IN THE CITY OF WINTERSET REPLACE TRAFFIC SIGNALS AT INTERSEC
TION OF JOHN WAYNE DR AND WASHINGTON ST

1,518.00 SQ YARD HOT MIX ASPHALT
506.00 CUBIC YD COMPACTION WITH M & D CONTROL
0.20 ACRE SEEDING & FERTILIZING
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42 .00 CUBIC YD EXCAVATION CLASS 13
5.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
730.00 SQ YARD PAVEMENT SCARIFICATION
1,517.00 SQ YARD PAVEMENT, P.C.C.
2,541.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
499.00 LINR FT SEWER, STORM
1.60 STATION SHOULDER CONSTRUCT ION
771.00 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION
5.00 EACH HANDHOLE
7.60 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 356
COUNTY: POLK
PROPOSAL ID: 77-000S-715
WORK TYPE: DYNAMIC MESSAGE SIGNS
DBE GOAL: NONE
WORKING DAYS: 30
LATE START DATE: 2014/09/29
GUARANTY : $25,000.00

PROJECTS INCLUDED:
1TS-000-S(715)--25-77

ROUTE: MULTIPLE ROUTES
1-80 EB 0.8 MILE W. OF US 65 & US 30 EB 1.5 MILES W.
OF 1-35
29.00 TON GRANULAR BACKFILL
56.90 CUBIC YD STRUCTURAL CONCRETE
180.00 CuBIC YD EXCAVATION CLASS 20
212.00 LINR FT GUARDRAIL, CABLE
51.00 SQ YARD PAVED SHOULDERS
55.10 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
6,888.00 POUND REINFORCING STEEL, EPOXY COATED
18.40 CuBIC YD MODIFIED SUBBASE
1.00 LUMP SUM CONSTRUCTION SURVEY
856.00 LINR FT TEMP. BARRIER RAIL
2.00 EACH HANDHOLE
2.00 EACH CONCRETE FOOTINGS FOR SIGNS
116.00 LINR FT POSTS, WOOD, FOR SIGNS
34.00 LINR FT POSTS, METAL, FOR SIGNS
BID ORDER NUMBER:
COUNTY: POTTAWATTAMIE
PROPOSAL ID: 78-0801-443
WORK TYPE: LIGHTING
DBE GOAL: NONE



HIOWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN www.iowadot.gov

PROJECT DETAIL

WORKING DAYS: 15
LATE START DATE: 2014/09/08
GUARANTY : $12,500.00

PROJECTS INCLUDED:

IMN-080-1(443)2--0E-78

ROUTE: 1-80

IN THE CITY OF COUNCIL BLUFFS AT THE S. 24TH ST. BRIDGE
OVER 1-29/80

BID ORDER NUMBER: 401
COUNTY: BENTON

PROPOSAL ID: 06-0306-218
WORK TYPE: SALVAGE & REMOVAL
DBE GOAL: NONE

WORKING DAYS: 10
APPROXIMATE START DATE: 2014/06/23
GUARANTY : $1,000.00

PROJECTS INCLUDED:

NHSN-030-6(218)--2R-06

ROUTE: U.S. 30

7303 21ST AVE. VAN HORNE, IOWA PARCEL NO. 57

1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS

BID ORDER NUMBER: 402
COUNTY: SCOTT

PROPOSAL ID: 82-0741-250
WORK TYPE: SALVAGE & REMOVAL
DBE GOAL: NONE

WORKING DAYS: 20
APPROXIMATE START DATE: 2014/06/23
GUARANTY : $2,000.00

PROJECTS INCLUDED:
IMN-074-1(250)5--0E-82
ROUTE: 1-74

1215 GRANT ST. IN BETTENDORF
PARCEL NO. 346

195.00 UNITS CLEARING & GRUBBING
1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS
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BID ORDER NUMBER: 451
COUNTY: ALLAMAKEE
PROPOSAL ID: 03-0262-501
WORK TYPE: DEBRIS REMOVAL
DBE GOAL: NONE

WORKING DAYS: 10
LATE START DATE: 2014/06/02
GUARANTY : $4,000.00

PROJECTS INCLUDED:
MB-026-2(501)9--77-03

ROUTE: IOWA 26

AT THE UPPER IOWA RIVER BRIDGE LOCATED 8.5 MILES NORTH OF
LANSING

BID ORDER NUMBER: 601
COUNTY: BLACK HAWK
PROPOSAL 1D: 07-2182-510
WORK TYPE: BRIDGE CLEANING
DBE GOAL: NONE

WORKING DAYS: 60
LATE START DATE: 2014/06/02
GUARANTY : $25,000.00

PROJECTS INCLUDED:
MB-020-2(504)225--77-07

ROUTE: U.S. 20

VARIOUS LOCATIONS IN THE WATERLOO AREA

MB-218-2(510)181--77-07
ROUTE: U.S. 218
VARIOUS LOCATIONS IN THE WATERLOO AREA

MB-218-2(511)188--77-07
ROUTE: U.S. 218
AT JCT. OF U.S. 218 & IOWA. 57

MB IN-380-2(507)73--0M-07
ROUTE: 1-380
VARIOUS LOCATIONS IN THE WATERLOO AREA
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BID ORDER NUMBER: 602
COUNTY: WEBSTER

PROPOSAL ID: 94-1751-503
WORK TYPE: BRIDGE PAINTING
DBE GOAL: NONE

WORKING DAYS: 60
LATE START DATE: 2014/07/07
GUARANTY : $25,000.00

PROJECTS INCLUDED:
MB-175-1(503)134--77-94
ROUTE: I1OWA 175

3.5 MILES W. OF STRATFORD

BID ORDER NUMBER: 603
COUNTY: WOODBURY

PROPOSAL ID: 97-0772-019
WORK TYPE: BRIDGE PAINTING
DBE GOAL: NONE

WORKING DAYS: 75
LATE START DATE: 2014/07/07
GUARANTY : $25,000.00

PROJECTS INCLUDED:

BRFN-077-2(17)--39-97

ROUTE: U.S. 77

IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER
VETERAN"S MEMORIAL BRIDGE

BRFN-077-2(19)--39-97

ROUTE: U.S. 77

IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER
VETERAN"S MEMORIAL BRIDGE

IMN-129-6(36)0--0E-97
ROUTE: 1-129
MISSOURI RIVER BRIDGE IN SIOUX CITY

BID ORDER NUMBER: 604
COUNTY: SCOTT

PROPOSAL ID: 82-0741-187-A
WORK TYPE: BRIDGE CLEANING
PROPOSAL SECTION(S):

0001 BRG. # 8205.0L074; TWIN 3392" X 24" STEEL SUSPENSION BRIDGES

IOWA - 50% AND ILLINOIS - 50%

0002 BRG. #S 8204.3L&R0O74; TWIN 3100" X 33" STEEL GIRDER BRGS. &
BRG. #S 8204.3A/2A/74A074 RAMPS A, B & C - STATE OF I0WA

DBE GOAL: NONE
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WORKING DAYS: 30
LATE START DATE: 2014/05/26
GUARANTY : $12,500.00

PROJECTS INCLUDED:
IMN-074-1(187)5--0E-82

ROUTE: 1-74

MISSISSIPPI RIVER BRIDGE IN BETTENDORF
(NBL & SBL)

www.iowadot.gov

BID ORDER NUMBER: 981

COUNTY: LINN

PROPOSAL ID: 57-3806-711

WORK TYPE: CLEARING & GRUBBING
DBE GOAL: NONE

WORKING DAYS: 5
LATE START DATE: 2014/10/20
GUARANTY : $0.00

PROJECTS INCLUDED:
MPIN-380-6(711)21--0N-57
ROUTE: 1-380

IN THE CITY OF CEDAR RAPIDS, FROM 7TH ST. NE TO ASH PIT.

2.50 ACRE CLEARING & GRUBBING

BID ORDER NUMBER: 982

COUNTY: LINN

PROPOSAL ID: 57-3806-712

WORK TYPE: DELINEATOR & MILEPOST SIGNS
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE: 2014/09/29
GUARANTY : $0.00

PROJECTS INCLUDED:
MP IN-380-6(712)25--0N-57

ROUTE: 1-380

FROM BOYSON RD. IN HIAWATHA TO IOWA 150.
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ESTIMATING PROPOSAL ATTACHMENTS

105

153

157

401

451

601

SPEC CODE

720.

720.

720.

720.

720.

720.

720.

720.

303

303

121

303

303

402

303

303

www.iowadot.gov

ESTIMATING PROPOSAL ATTACHMENTS

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY &

DAMAGE

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY &

DAMAGE

ATTACHMENT OF

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY &

DAMAGE

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY &

DAMAGE

INSURANCE WHEN WORKING

INSURANCE WHEN WORKING

INSURANCE WHEN WORKING

INSURANCE WHEN WORKING

ATTACHMENT OF PLAN SHEETS

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY &

DAMAGE

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY &

DAMAGE

INSURANCE WHEN WORKING

INSURANCE WHEN WORKING

IN RAILROAD R-O-W.

IN RAILROAD R-O-W.

"POINT 25 UTILITY DATA™

IN RAILROAD R-0O-W.

IN RAILROAD R-O-W.

IN RAILROAD R-O-W.

IN RAILROAD R-0O-W.

PROPERTY

PROPERTY

PROPERTY

PROPERTY

PROPERTY

PROPERTY



